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CITY OF NEWTON 

 

PURCHASING DEPARTMENT 

 

REQUEST FOR PROPOSALS #14-32 
 

The City of Newton invites sealed proposals from Contractors for:  
 

 

CITY WIDE FIBER NETWORK INSTALLATION 

 

Mandatory Pre-Proposal Meeting: 10:00 a.m., Friday, October 4, 2013, Newton City Hall, Room 204,  

1000 Commonwealth Avenue, Newton, MA 02459 

 

Proposals will be accepted  until:   10:00 a.m., Thursday, October 17, 2013 

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA  02459.  Immediately 

following the deadline for bids all bids received within the time specified will be publicly opened and read aloud. 

 

Contract Specifications will be available online at www.newtonma.gov/bids. or pick up at the Purchasing Department, after 10:00 

a.m. on September 26, 2013.  There is no charge for documents. 

 

Wages are subject to minimum wage rates determined by the Massachusetts Department of Labor and Industries pursuant to 

M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage rates applicable to this contract is included in the bidding documents.  

You will be required to pay the rates set out in any updated prevailing wage schedule.  Increases in prevailing wage schedules will 

not be the basis for change order requests.  The successful bidder will be required to provide a Certificate of Insurance 

demonstrating current coverage of the type and amounts set forth in the Project Manual.  The successful bidder will be required to 

furnish a Payment Bond in the amount of 50% of the contract total. 

 

All bids shall be submitted as one ORIGINAL and one COPY. 

 

All City of Newton bids are available on the City’s web site, www.newtonma.gov./bids, Invitation for Bid.  It is the sole 

responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.  

Addenda’s will be available online within the original bid document as well as a separate file.   If you download bids from the 

internet site and would like to make  it known that your company has done so, you may fax the Purchasing Department (617) 796-

1227 or email purchasing@newtonma.gov  with your NAME, ADDRESS, PHONE,  FAX AND INVITATION FOR BID 

NUMBER.   

 

The City will reject any and all proposals in accordance with the above referenced General Laws.  In addition, the City reserves the 

right to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to 

do so. 

 

         

 

CITY OF NEWTON 

 

        Nicholas Read,  

Chief Procurement Officer 

         

September 26, 2013 

  

 

   

http://www.ci.newton.ma.us/
http://www.newtonma.gov./
mailto:purchasing@newtonma.gov


Project Manual #14-32 – City Wide Fiber Network Installation 
Page 4 of 128 

 

 
PART I.  DECISION TO USE COMPETITIVE SEALED PROPOSALS; ELIGIBLE MATERIALS 

 

Due to the technical nature of the services and the need for an installer with a proven record of quality,  the Chief 

Procurement Officer has, in accordance with M.G.L. c.30B, §6(a),  determined that the procurement of city wide fiber 

optic installation services is best served by utilizing a Request for Proposals (RFP) process.  Such a process will enable 

the City to evaluate key factors such as the vendor’s experience and its performance under fiber optic installation 

contracts.  Because the fiber optic system will be an essential component of intracity communications, it is important that 

the City have the ability to select the most advantageous proposal on the basis of cost, equipment quality, and the 

vendor’s experience. 

 

The City has also determined that the only acceptable material shall be Corning fiber optic cable and equipment. It is the 

City’s opinion that Corning fiber is an industry standard.  The City does not wish to risk the specifications of competing 

claims with a project that literally spans the entire City. Moreover, a certified Corning cable installer performing the work 

increases our warranty on the fiber from three to twenty-five years. This warranty is highly desirable and certainly in the 

best interests of the City. 

 

 

PART II.  BACKGROUND 

 

The City of Newton would like to install a city wide, municipal fiber area network as specified by an existing design (See 

Attachments A through E.) which has been prepared pursuant to a separate bid for the design of the fiber network. This 

fiber network will be a dark fiber network that does not include electronics. The City will supply its own electronic 

equipment as installation proceeds. 

 

Due to the size of this project, the City is unable to determine if it has allocated enough money to accomplish the entire 

project within the budget of a single fiscal year. Therefore, this RFP requires each proposer to break the project into two 

separate phases (Phase I and Phase II) of relatively similar cost as well as supply a bid for performing the entire scope of 

work as a single phase (Phases I & II) (please refer to Attachment D). The City reserves the right to award a contract for 

one separate phase, for both separate phases, or for a single phase. In each case the contract will be awarded to the most 

advantageous proposer for the selected phase or phases, taking into consideration price and non-price proposals. Only one 

proposer will be selected for the contract phase or phases.  

 

PART III.  ANTICIPATED RFP SCHEDULE 

 

RFP issued  September 26, 2013 at 10:00 a.m. 

Pre-bid Meeting (Mandatory) Friday, October 4, 2013 at 10:00 a.m. 

Deadline for submitting questions  Thursday, October 10, 2013 at 12:00 noon 

Responses Due from City Friday, October 11, 2013 at 5:00 p.m. 

Proposals Due Thursday, October 17, 2013 at 10:00 a.m. 

Award of contract  TBD 

Delivery of network by Three months from date of award 

 

PART IV.  PROPOSAL SUBMISSION 

 

All proposals must be submitted in accordance with Massachusetts General Laws Chapter 30B, Section 6, to the Chief 

Procurement Officer in the Purchasing Department, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 

02459, no later than 10:00 a.m., October 17, 2013. 

 

All proposals shall be in two parts: (1) all information and materials that are responsive to the RFP with the exception of 

the proposer’s price proposal, referred to as the “Technical Proposal,” and (2) the proposer’s price proposals for Phase I, 

Phase II, and Phases I & II, referred to as the “Price Proposal.” Proposers shall submit six (6) paper copies and one digital 

copy (on disk) of the Technical Proposal and one (1) Price Proposal in separate sealed envelopes.  Please ensure that 

Technical and Price Proposals are submitted in separate sealed envelopes.  A Technical Proposal received with Price 

Proposal information may be rejected as non-responsive. 
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Envelopes shall be marked: 

 

1. “TECHNICAL PROPOSAL - RFP #14-32 City Wide Fiber Network Installation”. 

Proposals must have information submitted in the same order of the criteria as listed in this RFP and pages shall 

be numbered in the bottom footer.  Proposals must have a Table of Contents listing the page number providing 

documentation that demonstrates they have met each of the criteria listed. 

   

2. “PRICE PROPOSAL – RFP #14-32 City Wide Fiber Network Installation”.   

 

              Faxed proposals will not be accepted.  

  

The Technical Proposal may include any materials and information that the proposer feels is necessary.  At minimum, the 

proposal shall include a detailed description and list of the specifications for the installation services.   

 

There will be no public opening of submitted proposals.  Following the deadline for receipt, the Chief Procurement 

Officer will open the Technical Proposals and prepare a register of those firms submitting proposals which shall be 

available for public inspection.  All proposal contents shall be confidential until the evaluation is final and award has been 

made. 

 

In the event that the City Hall or the Purchasing Department is not open on the date or at the time the proposals are due, 

proposals shall be due on the next following business day that the City Hall and the Purchasing Department are open.  

 

All proposals shall remain firm for 6 months (120) calendar days after the proposal opening.   

 

PART V.   MANDATORY PRE-BID CONFERENCE 

 

Proposals will not be considered responsive unless submitted by a proposer that has attended the City’s mandatory pre-

bid conference.  This will be the proposers’ only opportunity to review 10 representative locations throughout the City. 

Every city building will not be shown, only a cross section of 10 buildings representative of the rest of the buildings.  

 

The pre-bid conference will begin and end at Newton City Hall Room 204 at 10:00 a.m. on October 4, 2013. Attendees 

will sign in and then be taken on a city bus to each of the representative locations. The pre-bid meeting and visits should 

take approximately five (5) hours. 

 

 

The tour will include 

1. Newton City Hall    1000 Commonwealth Ave 

2. Mason Rice Elementary School  149 Pleasant St 

3. Fire Head Quarters   1164 Centre St 

4. Bigelow Middle School   42 Vernon St  

5. Parks & Recreation   126 Vernon St 

6. Lincoln-Elliot Elementary School  191 Pearl St 

7. Fire Station #4    195 Crafts St 

8. Education Center    100 Walnut St 

9. Newton Senior Center   300 Walnut St 

10. Newton North High School  457 Walnut St 

Upon returning to City Hall, bidders will have an opportunity to ask questions, It is recommended that any question, 

whether asked at the pre-bid meeting or raised later, be submitted to the City in writing.  

 

Questions will be answered via email within 3 working days. All questions and answers will be supplied to all in 

attendance. 

 

 

PART VI.  QUESTIONS/ADDENDA 

 

QUESTIONS:  Inquiries involving procedural or technical matters shall be in writing to purchasing@newtonma.gov or 

faxed to the Purchasing Department no later than 12:00 noon October 11, 2013: 

 

mailto:purchasing@newtonma.gov
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City of Newton, Purchasing Department 

1000 Commonwealth Avenue – Room 204 

Newton, MA 02459 

(617) 796-1227 

 

ADDENDA:  Each proposer is required to acknowledge any/all Addenda.  Proposers shall place their acknowledgment as 

the first line of their Transmittal/Cover Page which shall be placed as the first page of the “Technical Proposal” as well as 

in the designated line of the “Price Proposal”. 

 

Addenda will be posted online at www.newtonma.gov/bids  and emailed to every individual or firm on record as having 

received a set of Contract Documents.  If you have downloaded the RFP from the Internet, you must make yourself or 

your company known to the City’s Purchasing Department by emailing purchasing@newtonma.gov or faxing (617) 

796-1227, your or your company’s: name, address, phone and fax number and include the RFP NUMBER (#14-32) and 

project title (CITY WIDE FIBER NETWORK INSTALLATION). It is the proposer’s sole responsibility to ensure that it 

has received all addenda prior to the RFP submittal date.  Copies of addenda will be made available at the Purchasing 

Department and on the City’s website: www.newtonma.gov/bid . 

 

If you have downloaded the RFP, please be sure to email us at purchasing@newtonma.gov, with your name, address, 

phone and fax number, email address and what RFP number and project title you have downloaded.  

 

 

PART VII.  SCOPE OF WORK 

 

OVERVIEW:  The Scope of Work (“Work”) covered under this design is to supply, deliver, install and terminate 

approximately 49 miles, including slack, of Single Mode SMF 28e laser optimized fiber optic cable along the design 

routes to approximately 58 buildings in accordance with drawings and specifications as supplied (“Project”). The majority 

of the installation for the project shall be on distribution poles within the municipal space below the primary and 

secondary cabling. Also included in this work is the placement of underground cabling in existing conduit at various 

locations throughout the City.  

 

The proposer shall perform all the work required by the contract documents and as described herein.     

 

The Project shall incorporate all the services and materials necessary, including but not limited to: fiber-optic cable 

deployment; fiber optic cable into the buildings; fiber cable testing and termination; engineering and configuration, 

testing and installation of the fiber cable and termination components, and other hardware components, all as more 

particularly described in this Scope of Work. 

 

The design is a fully redundant multi-ring architecture with a North Ring, South Ring, and East West Bisector which 

allows for high levels of fault tolerance in the network infrastructure, and dynamically redundant transmission paths 

throughout the network for all sites connected. The overall geographic layout of the ring architecture allows for relatively 

short lateral fiber connections to all currently identified buildings and sites, and also allows for geographic proximity in 

any area of the City for any future buildings or sites to be added to the network in the future. The network architecture 

consists of three 288 strand Single Mode fiber ring topologies with four (4) separate network hub locations at the Police 

Headquarters, the Fire Headquarters, the Municipal Hub at the City Hall, and the School Hub at the Education Center. 

Each remote site will be terminated with a 12 strand lateral connection to the backbone ring(s). The 12 strands will 

provide 6 fibers on the “Serve” side of the ring, and 6 fibers on the “Protect” side of the ring.  The 12 strands for each 

remote location will map back to its respective hub with no interruption at other sites on the network. 

 

We expect that good wiring practices will always be followed. We expect spare coils, approximately 300 feet for every 

2000 feet will be stored inline using “snowshoes” or a similar, generally accepted solution. 

 

All fibers will be terminated inside an enclosure. Enclosures will be rack mounted and have appropriate wire management 

and stress relief.  All fiber will be terminated with heat cured all ceramic SC connectors. 

 

Innerduct or metal permanently mounted conduit is available in every building.  Innerduct will not need to be installed for 

this project. 

 

Rack space will be available at all buildings except for the four hubs. 

 

 

 

http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bid
mailto:purchasing@newtonma.gov
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DELIVERABLES:  Upon completion of the fiber network, the proposer shall supply the City with all test results and 

documentation of the network. Test results of each strand must meet the specifications as prescribed by Corning for 

similar fiber, termination and length of the segment. All terminations will be professionally labeled in a manner generally 

accepted by electrical contractors and shall be reviewed in advance by the City’s project manager.   

 

The contractor will supply weekly written reports to the Project Manager detailing what work was accomplished during 

the previous week and what work is planned for the next week. These reports will detail any issues, anticipated future 

problems, paid details hours and crew sizes and any general information that the contractor deems important to help the 

City manage the network 

 

All test results and documentation will correspond exactly with this labeling. Documentation will include  

1. Electronic documentation of every termination 

2. Results of testing with an Optical Time Domain Reflectometer  

3. Records of repair based upon unacceptable initial test results 

 

 

WORK & MATERIALS:  The proposer shall provide all labor and materials to properly install the Single Mode SMF 28e 

cabling in accordance with the final contract documents when issued and the manufacturers’ recommended practices. The 

proposer shall supply all fiber optic cabling and support hardware for the work. The materials shall be delivered to the 

Contractor’s facility or designated City location where it shall be unloaded by the proposer, stored and secured before and 

during installation. The City assumes no obligation or responsibility in the event of lost, stolen or damage to stored 

materials. The Successful bidder is responsible for securing and storing all materials. It is not anticipated that all of the 

materials for the project will be shipped at the same time. The proposer shall work with the City to schedule the material 

deliveries to minimize handling and storage requirements. Any additional materials necessary for the proper installation 

of the cable shall be provided by the proposer at no additional cost to the owner. The proposer shall perform the Work 

using only the drawings and specifications described in the RFP. Should any conflict, error, omission or discrepancy 

appear in the drawings, specifications, instructions, or in work done by others, the proposer shall immediately notify the 

City Project Manager. The proposer shall not deviate from the final approved drawings and specifications without prior 

written approval from the City Project Manager. The proposer may not substitute materials for those specified, or use 

“equal” items. 

 

PROJECT MANAGER:  During and for the performance of this Contract, the City will designate a Project Manager who 

shall have full authority to represent the City with respect to any and all matters pertaining to the project and Contract. 

During and for the performance of this Contract, the proposer shall hereby designate a Project Manager who shall be the 

primary contact for administrative communications and “day-to-day” management of contractor activities. Specifically, 

all submittals and communications such as Applications for Payment and Progress Reports shall be conducted via the 

Project Manager. The Project Manager will be responsible for facilitating all communications between the City and the 

proposer. 

 

TRAFFIC CONTROL:  All work done under the Contract shall be in conformance with the latest edition of the “Manual 

on Uniform Traffic Control Devices for Streets and Highways” (MUTCD) with revisions. The proposer shall be 

responsible for all standard traffic control devices. Police details shall be scheduled by the Contractor and paid for 

directly by the City. The proposer shall be responsible to ensure that police details are properly scheduled and that 

cancellation policies of the City are adhered to so as not to incur the cost of improperly scheduled details. 

 

CLEAN UP:  The proposer shall clean up the entire project before the City will accept the work. All rubbish, glass, 

building materials, and packing material, unless specifically ordered by the City to do otherwise, or any other debris shall 

be disposed of by the proposer on a daily basis. 

 

GENERAL INSTALLATION SPECIFICATIONS:  See Attachment A. 

 

PAID DETAILS AND PERMITTING:  See Attachment B. 

 

PART VIII.  WARRANTIES & SAFETY 

 

The proposer shall warrant to the City that, as of the date of the contract, the Work will comply with the drawings and the 

specifications, and that the Work shall be professional in every particular, and free from material defects, errors, and 

omissions in construction and workmanship, and shall remain in good condition and shall be free from any operational 

fault or defect. The proposer further warrants that all materials, equipment, and supplies, if any, furnished for the Work by 

the proposer, its subcontractors or suppliers, shall be new, merchantable, of the most suitable commercial grade, and fit 

for their intended purposes, and shall comply in all respects with the specifications.  
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The proposer’s warranties on labor and materials shall extend for a period of twenty-five (25) years from the date of the 

contract. If the proposer is notified of any defects in the Work in breach of its foregoing warranties and fails to adequately 

correct such defects within thirty (30) days of receipt of notice of the defect (unless such defect cannot reasonably be 

cured within such thirty (30) day period, in which case the proposer must promptly have commenced such cure within the 

thirty (30) day period and be diligently pursuing such cure to completion), the City shall have the right to correct or to 

have such defects corrected for the account of the proposer, and the proposer shall promptly pay the City for costs 

incurred in correcting such defects plus any damages suffered by the City.  

 

The proposer shall manage the job in a safe manner. The proposer shall develop an appropriate safety management plan 

(the “Site Specific Safety & Health Plan”) and take all customary and reasonable safety and other precautions to protect 

property and persons from damage, injury, or illness arising out of the performance of the Work. The proposer shall 

agree, in performing or otherwise acting under the Contract, to comply with all applicable federal, state, and local laws, 

statutes, ordinances, and regulations, and all rules of the right of way owners, including but not limited to those related to 

the environment, health and/or safety (collectively “EHS Requirements”), including but not limited to EHS Requirements 

arising under: the Occupational Safety and Health Act (“OSHA”), 29 U.S.C. §651 et seq.; the Resource Conservation and 

Recovery Act, 42 U.S.C. §6901 et seq.; the Toxic Substances Control Act, 15 U.S.C. §2601 et seq.; the Federal Water 

Pollution Control Act, 33 U.S.C. §1251 et seq.; the Clean Air Act, 42 U.S.C. §7401 et seq.; Hazardous Materials 

Transportation Act, 49 U.S.C. App. §1801 et seq., all as amended, and including their state counterparts, to the extent 

applicable to this project or contract. In so agreeing, the proposer warrants that its employees, agents and subcontractors 

are fully competent in the practices applicable to the Work and are aware of all EHS Requirements that apply or relate to 

its activities under the contract, and that it and its employees, agents and subcontractors, prior to performing under the 

contract, have the training, experience and knowledge necessary to comply with all applicable EHS Requirements. 

 

 

PART  IX.  PAYMENT PROCEDURES 

 

Payments to the proposer shall be subject to adjustment in the event of any mutually agreed upon written changes made to 

the extent permitted by applicable law.  The amount of the accepted Price Proposal shall be the Project Price, which shall 

be a fixed sum, not subject to materials or labor increases during the term of the Project. 

 

The Project Price shall not include any taxes, as the City is tax exempt, and shall include shipping of materials to any 

City-designated storage site. 

 

The Project Price shall assume access to each location is free and clear for site work during the 

Project. 

 

The Project Price shall not include the variable cost of police details described in Attachment B. 

 

The Project Price shall not include licensing access to distribution poles, as the City has existing rights to utilize 

attachment space on distribution poles pursuant to applicable ordinances. 

 

The Project Price and associated Scope of Work will be governed by the terms and conditions of 

the signed agreement between the contractor and the City.  

 

Payment for services shall be rendered as follows: 

 

25% progress payment based upon actual work completed and materials installed (as evidenced by 

materials receipts and time records) after 50% of the Scope of Work is satisfactorily performed; 

 

25% progress payment based upon actual work completed and materials installed (as evidenced by 

materials receipts and time records) after 75% of the Scope of Work is satisfactorily performed;  

 

50% upon completion of the fiber optic network, final testing, and delivery of documentation as 

described in the Scope of Work section and final acceptance by the City. Final acceptance is 

described in Part VII: Scope of Work in the Deliverables section. 
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PART X.   TIME & MANNER OF PERFORMANCE 

 

The proposer shall commence work under the contract on the date specified therein and shall bring the work to full 

completion on or before a mutually agreed upon ending date. 

 

Regular working hours will be Monday through Friday 7:00 am to 5:00 pm , legal holidays established by the City of 

Newton excepted . If additional daily hours are desired, approval of the contractor’s request must be approved by the City 

prior to performance of this work.  If additional non-working days are to be requested such as weekends or holidays, the 

contractor’s request must be approved by the City prior to performance of this work.  Please see Attachment C for 

schedule of City holidays. 

 

Prior to the start of the Project, the proposer, all subcontractors, the project manager, and the City shall attend a pre-

installation conference. The conference will serve to acquaint the participants with the general plan of contract 

administration; and requirements under which the installation is to proceed. The date, time, and place of the conference 

will be furnished to the proposer by the Project Manager. 

 

 

PART XI.  PROPOSER QUALITY REQUIREMENTS 

 

To be considered for evaluation, a proposer must meet all of the following requirements. 

 

      QUALITY REQUIREMENTS 

 

All proposals must have a section in their proposal labeled MINIMUM QUALIFICATIONS and must 

provide all necessary documentation as evidence that they meet each of the following minimum criteria in 

order to be considered for further evaluation: 

 

 

a. Must be Corning certified for installation and termination of Single Mode SMF 28e cabling; 

 

b. Proposer has a minimum of five (5) years of favorable experience installing fiber optic cable for 

public or private entities. 

 

c. Proposer has ability to provide a 50% Payment Bond prior to contract execution.   

 

d. The proposer attended the mandatory pre-bid meeting held on October 4, 2013. 

 

e. Certificate of  Non-Collusion 

f. Attestation - Certificate of Compliance with State Tax Laws, M.G.L. c. 62C, §49  

 

g. Certificate of Authority  

 

h. Certificate of Foreign Corporation (if applicable) 

 

 

i. IRS Form W-9 
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PART XII.  EVALUATION OF PROPOSALS 

 

Technical Proposals will be reviewed by an Evaluation Committee in accordance with M.G.L. c.30B. Technical Proposals 

that meet the Quality Requirements will be reviewed by applying the comparative evaluation criteria below.  Each 

member of the Evaluation Committee will assign a rating of Highly Advantageous, Advantageous, Not Advantageous or 

Unacceptable to each comparative evaluation criterion. Based on these evaluation criteria ratings, a composite rating by 

each evaluator will be determined for each proposal.  After the evaluations are complete, the Price Proposals will be 

opened. Before awarding the contract, the City may request additional information, including interviews, from any or all 

proposers. The City reserves the right to reject any and all proposals if it determines that the criteria set forth have not 

been met. 

 

COMPARATIVE EVALUATION CRITERIA 

 

The proposals will be evaluated based on the criteria listed below, and scored as follows: Highly Advantageous, 

Advantageous, Not Advantageous and Unacceptable.  

 

 

1. Proposer will reference 5 New England municipalities of similar size and scope of work performed during the past two 

years. 

 

Ratings  Criteria 

Highly Advantageous 5 customers highly recommend proposer’s fiber optic cable installation 

project.  

Advantageous 3 or 4 customers highly recommend proposer’s fiber optic cable 

installation project.  

Not Advantageous 1 or 2 customers with acceptable recommendations 

 

Unacceptable No good references 

 

 

2. Qualifications of Key Personnel: List the names and qualifications of individuals that will be participating in the 

installation of fiber as required under this RFP. Please include a brief description of their relevant experience. 

 

Ratings  Criteria 

Highly Advantageous All personnel highly qualified with more than 10 years of experience 

 

Advantageous Some personnel qualified with more than 10 years of experience 

 

Not Advantageous Few personnel qualified with more than 10 years of experience 

 

Unacceptable No personnel qualified with more than 10 years of experience 

 

 

 

3. Quality of Installation: Proposer will describe past experiences working with  utility company pole 

owners (e.g., NSTAR, Verizon)and service providers attached to such poles (e.g., Comcast, RCN, other) 

and explain how this experience will enable this project to operate efficiently. 

 

Ratings  Criteria 

Highly Advantageous Record of consistent above average performance, including completion 

of projects in a timely manner. 

 

Advantageous Record of occasional above average performance, including 

completion of projects in a timely manner. 

 

Not Advantageous Record of average performance only, including completion of projects 

in a timely manner. 

 

Unacceptable Record of below average performance only, including completion of 

projects in a timely manner. 
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4. Samples of Documentation: Proposer will provide examples of final documentation from other municipalities detailing 

termination and testing by location. 

 

Ratings  Criteria 

Highly Advantageous All records, both paper and digital. clear and in proper order,  

Advantageous Records generally clear, but require some explanation or are not clear 

on their face. 

Not Advantageous Unable to sufficiently meet the expected standard; 

Unacceptable Unable to meet the expected standard. 

 

 

5. Security: Please indicate expected location during installation of all parts, fiber and equipment 

 

Ratings  Criteria 

Highly Advantageous Local,* secure, locked, fenced in space; 

Advantageous Either local but not completely secure or completely secure but not 

local; stored on City premises; 

Not Advantageous Site neither completely secure nor local; 

Unacceptable Location not secure, whether local or not. 

 

                 *“Local” means within 5 miles of Newton City Hall. 

 

6. Security: Will your company outsource any of the service requested in this RFP. Detail exactly what would be out 

sourced and to whom? State company name, contact number, and location. 

 

Ratings  Criteria 

Highly Advantageous No outsourcing or subcontracting 

Advantageous Some outsourcing to assist in time frame 

Not Advantageous More than 40% outsourcing 

Unacceptable Nearly all outsourced. 

 

 

 

PART XIII.  AWARD OF CONTRACT 
 

The contract will be awarded to the responsive and responsible proposer deemed by the Chief Procurement Officer to have 

submitted the most advantageous proposal taking into consideration the Technical and Price Proposals, including all of the 

comparative criteria listed above. The Price Proposals will be evaluated and ranked based on the prices submitted for Phase I, 

Phase  II and Phases I & II. The City reserves the right to decide whether to award a contract for Phase I, Phase  II or Phases I & II. 

Such contract will not necessarily be awarded to the proposal that receives the highest ranking or that submits the lowest price. The 

City will award the contract to only one responsive and responsible vendor submitting the most advantageous proposal taking into 

consideration the proposals’ quality requirements, evaluation criteria and composite ratings,  and prices.  The City will reject any 

and all bids when required to do so by applicable law.  In addition, the City reserves the right to waive minor informalities in any 

or all bids, or to reject any or all bids in whole or in part, if it be in the public interest to do so. 

 

 

Nicholas Read 

Chief Procurement Officer 
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CONTRACT FORMS 
 

 

 

The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 

 

 

These forms may need to be modified on account of changed circumstances, and are provided for 

informational purposes only. 
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CITY - CONTRACTOR AGREEMENT 

 

CONTRACT NO. C-   
 

 

THIS AGREEMENT made this   day of   in the year Two Thousand and Thirteen  by and between the CITY OF 

NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 

referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and 

 

 

 

hereinafter referred to as the CONTRACTOR. 

 

The parties hereto for the considerations hereinafter set forth agree as follows: 

 

I. SCOPE OF WORK. The Contractor shall furnish all labor, materials and equipment, and perform all work required in 

strict accordance with the Contract Documents for the following project: 

 

 

CITY WIDE FIBER NETWORK INSTALLATION 

 

II. CONTRACT DOCUMENTS.  The Contract documents consist of the following documents, which are either attached to this 

Agreement or are incorporated herein by referenced: 

 

 a. This CITY-CONTRACTOR Agreement; 

 

b. The City's Request For Proposals #14-32 issued by the Purchasing Department; 
 

c. The Project Manual, including the General Conditions for City Wide Fiber Network Installation, including The 

Instructions To Bidders; General Conditions; Special Conditions; MBWE Requirements, Wage Rate Requirements 

and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if applicable; and any related 

documents referenced therein; 

 

 d. Addenda Number(s)                ; 

 

e.    The Proposal of the CONTRACTOR submitted for this Project and accompanying documents and certifications; 

 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this Project; 

 

g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY after execution 

of this CITY-CONTRACTOR Agreement.              

 

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the entire 

Agreement between the CITY and the CONTRACTOR in connection with the Project. 

 

III. PRIORITY OF DOCUMENTS.  In the event of inconsistency between the terms of this CITY -CONTRACTOR 

Agreement and the Project Manual, the terms of this Agreement shall prevail. 

 

IV. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated herein by 

reference and the Contractor agrees to comply with same.   

 

V. CONTRACT TERM. The term of the awarded contract shall be the date of full contract execution with an  

anticipated start date of March 1, 2014 and a completion date of May 30, 2014. 

 

VI. AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED.  The execution of this contract does not 

constitute a notice to proceed or authorization to perform work.  No work shall be commenced unless authorized by a written 

Work Order prepared by City of Newton Information Technology Department specifying the work to be performed.  The 
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Contractor will be paid following completion and acceptance of the work authorized in accordance with the Contract.  The 

City will use best efforts to pay within thirty (30) days of receipt of an invoice for the work authorized or acceptance of the 

work whichever date is later. 

 

VII. RESPONSIBILITY FOR THE WORK/INDEMNIFICATION.  The Contractor shall take all responsibility for the 

work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend, 

indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property 

in or about the work.  The Contractor shall be responsible for any damage which may be caused by the failure or 

insufficiency of any temporary works.  He shall effectively protect his work and shall be liable for all damage and loss by 

delay or otherwise caused by his neglect or failure so to do.      

 

VIII. WARRANTY.  Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or make 

good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of work and 

materials furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or defective work 

done or materials furnished by the Contractor. 

 

IX. PATENT INDEMNIFICATION.  The Contractor agrees to assume the defense of and shall indemnify and save 

harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them, 

arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is 

alleged to infringe on any patent rights.  In case such material, equipment or apparatus, or any part thereof, in any such 

suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as the City 

may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove 

the material, equipment, or apparatus and refund the sums paid therefor.  

 

X. ASSIGNMENT/SUB-CONTRACTING.  The Contractor agrees that he will not sell, assign or transfer this Contract or 

any part thereof or interest therein without the prior written consent of the City. 

 

XI. TERMINATION.  If the work to be done under this Contract shall be abandoned, or if this Contract or any part thereof 

shall be assigned or transferred, without the previous written consent of the City, or if the Contract or any claim hereunder 

shall be assigned by the Contractor otherwise than as herein specified, or if at any time the City determines that the 

conditions herein specified as to the rate of progress are not fulfilled, or that the work or any part thereof, is unnecessarily 

or unreasonably delayed, or that the Contractor has violated any of the provisions of this Contract, the City may terminate 

this Contract and/or notify the Contractor to discontinue such work or such part thereof as the City may designate, and the 

City may thereupon by agreement or otherwise, as it may determine, complete the work, or any part thereof; and for such 

completion the City for itself or for its Contractor may take possession of and use or cause to be used in the completion of 

the work thereof any of such materials, apparatus, machinery, implements, and tools of every description as may be found 

upon said work.  Termination pursuant to this paragraph shall not entitle the Contractor to any claim for damages on 

account thereof, nor shall it relieve the Contractor of any liability under this Contract. 

 

XII. GOVERNING LAW.  This Contract shall be governed by and construed in accordance with the laws of the 

Commonwealth of Massachusetts.   

 

XIII. SEVERABILITY.  The provisions of this Contract are severable.  If any section, paragraph, clause or provision of this 

Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall 

be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and 

effect as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been 

included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in 

accordance with the intent of the parties to this Contract.   

 

XIV. AMENDMENTS TO THIS CONTRACT.  This Contract may not be amended except in writing executed in the same 

manner as this CITY-CONTRACTOR Agreement. 
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

CONTRACTOR                        CITY OF NEWTON 

   

 

By_________________________________      By_______________________________   

       Chief Procurement Officer 

Print Name__________________________             

      Date______________________________ 

Title        

 

Date       By________________________________ 

             Information Technology Director 
 Affix Corporate Seal Here   

       

      Date______________________________ 

City funds are available in the following 

account: 

C11105-585016 -     Approved as to Legal Form and Character 

 

   

      By________________________________ 

       Associate City Solicitor 

I further certify that the Mayor, or his designee, 

is authorized to execute contracts and approve Date_______________________________ 

change orders.     

 

By      CONTRACT AND BONDS APPROVED    

             Comptroller of Accounts    

 

Date________________________________  By_________________________________ 

        Mayor or his designee 

 

      Date________________________________ 
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CERTIFICATE OF AUTHORITY - CORPORATE 

 

 

 
1.  I hereby certify that I am the Clerk/Secretary of ________________________________________  

              (insert full name of Corporation) 

 

2. corporation, and that ______________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected     ______________________________________________________________ 

                                    (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

 at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or 

waived notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 

corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 

name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 

above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST: _______________________________________  AFFIX CORPORATE 

   (Signature of Clerk or Secretary)*   SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

    officer signed the contract and bonds.) 

 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CERTIFICATION OF TAX COMPLIANCE 
 

 

Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies 

under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes 

including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the 

Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges 

were owed), reporting of employees and contractors, and withholding and remitting child support.*  

 

 

_____________________________________  ________________________________________ 

**Signature of Individual     *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                               (Voluntary) or  Federal Identification Number 

 

Print Name:___________________________ 

 

By:  ________________________________                Date:  ___________________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

Print Name:__________________________ 

 

 

* The provision in this Certification relating to child support applies only when the Contractor is an individual. 

 

** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 

 

*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.   
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CITY OF NEWTON, MASSACHUSETTS 

 

PAYMENT BOND 
 

 

Know All Men By These Presents: 

 

 That we,____________________________________, as PRINCIPAL, and          , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of 

______________________________________________________ dollars ($_________________) to be paid to the Obligee, for 

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of                        , 2013, for the 

construction of ______________________________________________, in Newton, Massachusetts.                     

    (Project Title) 

 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall 

pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to 

include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 

29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this   day of     ,             

2013. 

 

PRINCIPAL                             SURETY 

 

____________________________________  ____________________________________ 

 

BY                                                                         BY_________________________________    

                   (SEAL)                                (ATTORNEY-IN-FACT)           (SEAL)  

 

       

                   (TITLE) 

 

 

ATTEST: ___________________________                  ATTEST: __________________________ 
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General Conditions for City Wide Fiber Network Installation 
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CITY OF NEWTON 

PUBLIC BUILDINGS DEPARTMENT 

CHAPTER 149 VERSION 
 

 

 

ARTICLE 1 - CONTRACT DOCUMENTS 

1.1 Use of Terms: 
 

1.1.1 The following terms used in this Section or elsewhere in the Contract Documents, shall have these meanings: 

 

Addendum – A written modification, clarification, correction or other change to the Contract Documents issued by the Official 

prior to the date stated for the receipt of bids. 

  

Application for Payment - The form furnished by the Official to be used by the Contractor in requesting payment, and which 

shall enclose the affidavit required in the Contract Documents. 

 

Business Day - Any day except Saturdays, Sundays and legal holidays observed by the City.  The term "day" means a calendar 

day. 

 

Change Authorization - A written order executed by the City directing the Contractor to make changes in the Work or giving the 

basis for a potential change in Contract Price or Contract Time for incorporation into the Contract Documents by Change Order. 

 

Change Order - A written instrument which when fully executed by the City amends the Contract Documents to provide for 

changes in the Work, or in Contract Price or Contract Time. 

 

City - The City of Newton, a municipal corporation in the Commonwealth of Massachusetts, acting by its Public Buildings 

Commission, represented by the Director of the Public Buildings Department or his authorized representative. 

 

Claim - A written demand of assertion by the City or Contractor, which is properly certified according to the requirements of 

Paragraph 15.2.1, seeking an adjustment in Contract Price and payment of monies due, an extension or shortening in Contract 

Time, the adjustment or interpretation of Contract terms, or any other relief arising under or relating to the Contract, after a 

determination by the Architect or City under the appropriate provision of the Contract Documents.  

 

Contract/Contract Documents – This Agreement, fully executed; the Certificate of Authority; all Addenda; the Letter of Award; 

the Project Manual including MWBE/AA Requirements, Wage Rate Requirements and Wage Rate Schedule including any 

updated prevailing wage rate schedules as applicable, Supplementary Conditions; the General Conditions; the Drawings; the 

Specifications; the Invitation for Bids; the Contractor’s bid; all bonds submitted; All Change Authorizations and Change Orders 

when fully executed. 

 

Contract Time – The time commencing upon the date of execution of the Contract by the Mayor of the City and continuing 

through the date of Final Completion. 

 

Contract Price – The not to exceed lump sum price representing full compensation for everything furnished, done by or resulting 

to the Contractor in carrying out the Contract. 

 

Contractor - Person or firm named "The Contractor" in the Agreement with whom the City has awarded and entered into the 

Agreement.  

 

Correction Period - The period of time within which the Contractor shall in accordance with the Contract Documents, either correct, 

or if rejected, remove and replace, defective Work. 

 

Date for Commencement of the Contract Time - The date when the Contract Time starts to run. 

 

Day – A calendar day. 

 

Defective Work - Work that is unsatisfactory, deficient or damaged, does not conform to the Contract Documents, or does not meet 

the requirements of any inspection, test or approval. 

 

Drawings – The graphic and pictorial part of the Contract Documents depicting the Work including plans, elevations,  

sections, details, schedules and diagrams Drawings shall not serve nor be used as Shop Drawings. 
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Final Acceptance - The Official's written notice to the Contractor accepting the Work, following the Official's 

concurrence with the Architect's determination that the Work has been completed and is acceptable. 

 

Laws - Laws, including statutes, by-laws, rules, regulations, codes, resolutions and ordinances, or orders. 

 

M.G.L. - Massachusetts General Laws. 

 

Notice of Claim – A clearly marked written notice that states the general nature of the Claim delivered by the party making the 

Claim to the other party no later than thirty (30) days after the determination giving rise to the Claim. 

 

Official - The Chief Technology Officer, acting on behalf of the City in the execution of the Agreement, or his/her authorized 

representative. 

 

Owner - The City of Newton:  see definition for "City". 

 

Partial Utilization - Use by the City of a portion of the Work before reaching Substantial Completion for all the Work. 

 

Progress Schedule – The Schedule which shows the Contractor's approach to planning, scheduling, and execution of the Work. 

 

Project - The total construction of which the Work may be the whole, or a part, as indicated in the Contract Documents. 

 

Specifications - Parts of the Contract Documents consisting of written requirements for technical descriptions of materials, 

equipment, construction systems, standards and workmanship as applied to the Work and performance of related services. 

 

Sub-agreement – A subcontract or purchase order awarding part of the Work to a Subcontractor or Supplier. 

 

Subcontractor - A person having a Sub-agreement for performing labor at the site, or for performing labor and furnishing 

materials/equipment.  Submittals - Includes Shop Drawings, brochures, samples, and all those other documents required for 

submission by the Contract Documents.  The term Shop Drawings includes drawings, diagrams, illustrations, standard schedules, 

performance charts, instructions, and other data prepared by or for the Contractor to illustrate some part of the Work, or by a 

Supplier and submitted by the Contractor to illustrate items of materials or equipment. 

 

Substantial Completion - Either the Work has been completed except for Work items representing less than one percent (1%) of 

the adjusted Contract Price, or completed and opened to public use except for minor incomplete or unsatisfactory items that do not 

materially impair the usefulness of the Work required by the Contract. 

 

Supplier - A manufacturer, fabricator, distributor, materialman or vendor having a Sub-agreement for furnishing materials and 

equipment and/or not for performing labor at the site. 

 

Total Float - Number of Business Days by which Work may be delayed from its Early Dates without necessarily extending the 

Contract Times.  Contract Float is the number of Business Days between the Contractor's anticipated date for early completion 

of all or part of the Work and the corresponding Contract Time. 

 

Underground Utilities - All pipelines, conduits, ducts, cables, wells, tanks, tunnels, and appurtenances, or other similar facilities, 

installed underground to furnish:  water, electricity, gases, steam, petroleum products, telephone, communications, cable TV, 

sewerage and drainage removal, traffic, or control systems. 

 

Work - The entire completed installation of the fiber optic cable, or its various parts, as specified in the Contract Documents.  

Work is the result of performing and furnishing all services, obligations, responsibilities, labor, materials, equipment, temporary 

facilities, and incidentals necessary to complete the scope under the Contract Documents.  Whenever the term "execution" is used 

with reference to the Work, it includes the performance and/or furnishing of the Work. 

 

1.1.2 Any period of time in days will be computed to exclude the first and include the last day.  If the last day falls on a non-

Business Day, it shall be omitted from the computation.  The term "registered mail" includes certified mail with return receipt 

requested.  The term "person" means individuals, firms, partnerships, corporations, receivers, trustees, joint ventures, and any 

combinations of them.  The term "State" or "Commonwealth" means the Commonwealth of Massachusetts. 

 

1.1.3. Other terms used in this Section shall have the meanings assigned to them elsewhere in the Contract Documents, and if not 

assigned and where the context will permit, as used or defined in Massachusetts General Laws (M.G.L.). 
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1.2 Interpretations: 
 

1.2.1. Whenever the term "the Contractor" is used concerning an action, obligation or event, it shall cover, even if not expressly 

stated, actions or obligations of, events involving, any Subcontractor, Supplier, or anyone for whom any of them may be liable, 

unless the context requires otherwise. 

 

1.2.2. Whenever a provision obligates the Contractor to reimburse the City for certain costs incurred, the City is entitled to 

withhold a corresponding set-off against any payment, and to amend the Contract Price accordingly. 

 

1.2.3. Whenever a provision covering delay, extension, or acceleration which in the Contract Documents covers delay, 

rescheduling, extended performance, disruption, interference, inefficiency, productivity, and production losses, acceleration, or 

hindrance and associated cost(s) for which the City is not responsible, or which is not unreasonable under the circumstances, or 

which was within the contemplation of the parties, specifies that "the City shall authorize the necessary change in Contract Time 

only", the authorized change in Contract Time shall be the Contractor's sole and exclusive remedy with respect to the City for 

any such delay, extension, or acceleration, however caused, resulting from the event contemplated by that provision. 

 

1.2.4 A provision requiring the Contractor to "defend, indemnify and hold harmless the City" or covering claims against or 

liability of the City, shall include the City, its respective consultants, agents, directors, officers, shareholders and employees and 

any combination of any of them, and the City's agencies or department authorizes the Work.  A provision requiring the 

Contractor to so defend, indemnify and hold harmless the City shall also require the Contractor to defend, indemnify and hold 

harmless the City and against all of the specified claims, including those caused in part by the negligence or other liability-creating 

conduct or omissions of the City. The Contractor shall not be required to indemnify the City against liability for loss or damage 

resulting from the sole negligence of the City. 

 

1.2.5 Any reference to an Article or paragraph in these General Conditions, without identification of the particular Section, shall 

mean a reference to these General Conditions.  Terms capitalized in these General Conditions include terms defined in paragraph 

1.1.1 or paragraph 1.1.3. 

 

1.2.6 Each Article in this Section contains sub-articles, numbered as this sub-article 1.2 is numbered; parts, numbered as this part 

1.2.6 is numbered; and sub-parts - all of which are considered "paragraphs".  A reference to a paragraph means a reference to the 

entire sub-article, a part, or a sub-part, or any combination of them, depending on the intent of the reference. 

 

1.3 Applicable Law: 
 

1.3.1 This Contract is made subject to all laws of the Commonwealth of Massachusetts. 

 

1.3.2 If the Contract Documents contain any unlawful provisions, such unlawful provisions shall be of no effect.  Upon the 

application of either party, the unlawful provision shall be considered stricken from the Contract Documents without affecting the 

remainder of the Contract Documents. 

 

1.3.3 All provisions of law required to be inserted in the Contract Documents shall be and are inserted herein.  If through mistake, 

neglect, oversight or otherwise, any such provision is not herein inserted or inserted in improper form, upon the application of 

either party, the Contract Documents shall be changed by the City, at no increase in Contract Price or extension in Contract Time, 

so as to strictly comply with the law and without prejudice to the rights of either party hereunder. 

 

1.4 Intent of the Contract Documents: 
 

1.4.1 It is the intent of the Contract Documents to describe and provide for a functionally complete Work carried out in accordance 

with the Contract Documents.  In addition to the work expressly called for in the Drawings and Specifications, any other Work, 

materials or equipment that may reasonably be inferred from the Contract Documents as being required to produce the intended 

result shall be provided, at no increase in Contract Price or extension in Contract Time, and without requiring any changes in the 

Work, whether or not specifically called for. 

 

1.4.2 Except as otherwise provided in the Contract Documents, words which have an accepted technical or trade meaning used to 

describe any Work, materials or equipment, shall be interpreted in accordance with that meaning.  Reference to standard 

specifications, manuals or codes of any technical society, organization or association, whether specifically or by implication, shall 

mean the latest standard specification, manual, code in effect at the date, unless otherwise expressly stated. 

 

1.4.3 Whenever the terms "as ordered", "as directed", "as required", "as allowed", "as approved" or terms of like effect are used, or 

the adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of similar effect are used to describe a 

requirement, direction, review or judgment of the City as to the Work, it is intended that the requirement, direction, review or 

judgment will be solely to evaluate the Work for compliance with the Contract Documents.  No use of any such term or adjective 
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mentioned above, or provision of any standard specification, manual or code (whether or not specifically incorporated by reference 

in the Contract Documents) shall be effective to change the duties and responsibilities of the Official, the Contractor, or the City, 

or any of their consultants, agents or employees from those assigned in the Contract Documents, nor shall it be effective to assign 

to the Official, or any of his or her consultants, agents or employees, any duty or authority to supervise or direct the furnishing or 

performance of the Work or any duty or authority to undertake responsibility contrary to the provisions of the Contract 

Documents. 

 

1.5 Priority of the Contract Documents: 
 

1.5.1 The Contract Documents are complementary, and anything mentioned or shown in a part of the Contract Documents shall be 

of like effect as if shown in all parts of the Contract Documents.  In resolving conflicts, the Contract Documents shall be given the 

priority determined by the Official with regard to all other matters, to be consistent with their intent and necessary to produce the 

intended result.  Subject to such interpretation by the Official, the Contract Documents shall be interpreted on the basis of the 

following priorities, the first listed having the highest priority: 

 

 .1 Change Orders, Change Authorizations, and written amendments to the Contract, those dated later taking  

  precedent over those dated earlier; 

 

 .2 City-Contractor Agreement; 

 

 .3 General Conditions; 

 

 .4 Technical Specifications; and 

 

 .5 Drawings. 

 

 

1.5.3 Compliance with these priority conditions shall not justify any changes in the Work, or any increase in Contract Price or 

Contract Time, unless any such compliance results in Work that may not reasonably be inferred from the Contract Documents as 

being required to produce the intended result. 

 

1.6 Information and Instructions for Contract Documents: 
 

1.6.1 The Contractor shall carefully study all contract Documents and other instructions from the Official as they are delivered, 

and procure from the Official such special information, detailed drawings, etc., as may be necessary for the proper performance of 

the Work. 

 

1.6.2 Where drawings show outline or descriptive representations of repetitive features, the Contractor shall construe them in 

exact accordance with the corresponding features which are common to similar items or materials and which are completely drawn 

and specified. 

 

1.7 Relationship with the City: 
 

1.7.1 The Contractor is retained solely for the purpose of and to the extent set forth in the Contract Documents.  The 

Contractor's relationship to the City during the term of this Contract shall be that of an independent Contractor.  The Contractor 

shall have no capacity to involve the City in any contract nor to incur any liability on the part of the City.  The Contractor, its 

agents or employees shall not be considered as having the status or pension rights of an employee; provided that the Contractor 

shall be considered an employee for the purpose of M.G.L. Chapter 268A (the Conflict of Interest Law).  The City shall not be 

liable for any personal injury to or death of the Contractor, its agents or employees. 

 

1.7.2 The Contractor shall be solely responsible for means, methods, techniques, sequences and procedures and for coordinating 

all portions of the Work unless the Contract Documents give other specific instructions concerning these matters.  Where the terms 

and conditions for the delivery or provision of goods or services by the Contractor to the City are expressly set forth in the 

Contract Documents or are incorporated herein by reference, those terms and conditions shall be complied with by the 

Contractor. 

 

1.7.3. Before they can be binding on the Parties, all amendments to the Contract must be in writing and signed by the Official and 

the Contractor,  approved as to the availability of a sufficient appropriation and filed with the City Comptroller, and signed by the 

Mayor of the City. 
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ARTICLE 2 - THE CITY - GENERAL PROVISIONS 

 

2.1 The City May Stop the Work: 
 

2.1.1 If the Contractor fails to correct work which is not in accordance with the requirements of the Contract Documents or if the 

Work is defective, or the Contractor fails to provide sufficient skilled workers or suitable materials or equipment, or fails to 

execute Work so that in the judgment of the City the completed Work will conform to the Contract Documents, the City may 

order the Contractor to stop all or part of the Work in question, until the problem has been corrected.  This right of the City to 

stop the Work shall not create or impose any duty on the City to exercise this right for the benefit of the Contractor or any other 

party.  The Contractor shall remain responsible for maintaining progress, and shall not be entitled to any increase in Contract 

Time or Contract Price, and the Contractor shall reimburse the City for all direct, indirect or consequential costs incurred by the 

City and attributable to such an order to stop the Work. 

 

2.2 Availability of Lands (Including Properties): 
 

2.2.1 The Contract Documents indicate the lands upon which the Work is to be performed. 

 

2.2.2 Any additional lands, rights-of-way and easements not furnished that the Contractor deems necessary shall be obtained by 

the Contractor at no increase in Contract Price or Contract Time.  The Contractor shall obtain and submit to the City all required 

permits from the State, the proper Federal Government agency, Public Governmental Body or public utility or form the property 

owner(s) for the use of lands and access so obtained. 

 

 

2.3 Limitations on the City's Responsibilities 
 

2.3.1 The City is not responsible for the Contractor's means, methods, techniques, sequences or procedures applicable to the 

Work; nor for safety precautions and programs related to safety.  The City is not responsible for the Contractor's failure to 

execute the Work in accordance with the Contract Documents; nor for the acts or omissions of the Contractor or of any 

Subcontractor, any Supplier or anyone for whose acts the Contractor or any of the Subcontractors or Suppliers may be liable. 

 

2.3.2 Neither the City nor the City's consultants are responsible for the acts or omissions of the Contractor or of any 

Subcontractor, any Supplier, or anyone for whose acts the Contractor or any of the Subcontractors or Suppliers may be liable. 

 

2.3.3 The City's authority to review any of the Contractor's Progress Schedules, or the City's decision to raise or not to raise any 

objections about such Progress Schedule Submittals, shall not impose on the City any responsibility for the timing, planning, 

scheduling or execution of the Work, nor in any way give rise to any duty or responsibility on the part of the City to exercise this 

authority for the benefit of the Contractor, any Subcontractor or Supplier, or any other party. 

 

2.3.4 Neither the City's authority to review the Contractor's certificates and policies of insurance as set forth in the Instructions to 

Bidders, nor the City's decision to raise or not to raise any objections about those certificates and policies, shall in any way give 

rise to any duty or responsibility on the part of the City to exercise this authority for the benefit of the Contractor, any 

Subcontractor or Supplier, or any other party. 

 

2.4 No Waiver of Legal Rights: 
 

2.4.1 The City reserves the right to correct any error in any progress payment that may have been paid.  The City reserves the 

right, should proof of defective Work be discovered after final payment, to claim, and recover from the Contractor and his surety, 

or either of them, sufficient sums to correct, or remove and replace, the defective Work. 

 

2.4.2 Any waiver by the City or the Official of any provision of the Contract Documents shall be in writing, and shall apply only 

to the particular matter concerned and not to other similar or dissimilar matters.  Any waiver of any breach of this Contract shall 

not be held to be a waiver of any other or subsequent breach. 
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2.5 Miscellaneous Provisions: 
 

2.5.1 Written communications from the Official to the Contractor will in general be issued directly to the Contractor.  Written 

communications from the Contractor to the Official shall be issued to the Official. 

 

2.5.2  The City shall make payments to the Contractor as provided in the Contract Documents, and as required by Law. 

 
2.5.3  The City may unilaterally delay all or any part of the Work and correspondingly adjust or negotiate adjustments in Contract 

Price or Contract Time as permitted by M.G.L. c. 30B.  Except as recognized in paragraph 5.5, only the City is empowered under 

the Contract Documents to order or cause City-caused delays to all or any part of the Work. 

 

2.5.5 Decisions for which the City is responsible under the Contract Documents shall be made promptly and, in any event, within 

thirty (30) days after receipt of written submission but if a decision requires extended investigation and study, it will be made as 

permitted by M.G.L. Chapter 30, Section 39P. 

 
2.7 Rights to Data 

 
All data consisting of, but not limited to plans, drawings designs, specifications, computer programs, technical reports and 

operating manuals delivered, developed or produced or paid under the requirements of the Contract Documents shall be the 

property of the City.  The City maintains all rights to such data including the right to use, duplicate, and disclose, it in whole or in 

part, in any manner and for any purpose.  If that data is copyrightable, the Contractor may copyright it subject to the right of the 

City.  The City reserves a royalty-tree, nonexclusive and irrevocable license to use, duplicate, publish and disclose such data, in 

whole or in part, and to authorize others to do so.  The City shall include provisions to implement, maintain and effectuate the 

provisions of these rights in all Sub-agreements which produce copyrightable data. 
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ARTICLE 3 -THE CONTRACTOR -GENERAL PROVISIONS 

 

3.1 General Responsibility 

 
3.1.1. The Contractor and all parties employed on the Work shall perform their Work in a good and workman like manner and in 

accordance with the Contract Documents. 

 
3.1.2. The Contractor shall not assign the whole or any part of the work under this Contract or any monies due or to become due 

hereunder without prior written consent of the Official.  In the event that the Contractor assigns all or any part of any monies due 

or to become due under this Contract, the instrument of assignment shall contain a clause substantially to the effect that it is agreed 

that the right of the assignee in and to any monies due or to become due to the Contractor shall be subject to prior claims of all 

persons, firms and corporations for services rendered or materials supplied for the performance of the Work called for in this 

Contract. 

 
3.1.3. The Contractor shall conform to all determinations and directions of the Official in accordance with provisions of the 

Contract Documents concerning all questions which may arise relating to the Work. 

 

3.1.4   The Contractor shall comply with and give all notices required by laws, ordinances, codes, rules and regulations and 

lawful orders of public authorities applicable to performance of the Work. 

 
3.2 Review of the Contract Documents: 

 
3.2.1. Before undertaking each part of the Work, the Contractor shall study and compare the Contract Documents with each other, 

verify pertinent figures and applicable field measurements, and coordinate related requirements for dependent Work such as 

location, dimensions, fit, completeness, consistency, etc. 

 

3.2.2. The Contractor shall notify the Official in writing of any conflict, error or omission in the Contract Documents the 

Contractor recognizes, and shall obtain a written interpretation or clarification from the Official before proceeding with any 

affected Work.  Unless authorized by the Official in writing, any work done by the Contractor prior to obtaining that 

interpretation or clarification which is directly or indirectly affected by same, will be at the Contractor's risk and the Contractor 

shall bear all resulting costs and delays.  The Contractor shall be responsible for any costs or delays resulting from any 

unnecessary requests for clarification submitted to the Official by the Contractor that can be determined from the Contract 

Documents. 

 

3.2.3. If the Contractor performs Work which involves a conflict, error or omission, he shall assume responsibility for that 

performance and shall bear all resulting costs and delays, as long as he actually recognized the conflict, error, or omission or if he 

should have reasonably have recognized it by reason of, but not limited to, the Contractor's Bid estimate or usage of the trade. 

 

3.3 Supervision and Project Management: 
 

3.3.1. The Contractor shall supervise and direct the Work competently, applying the skills, expertise and attention necessary to 

perform the Work in accordance with the Contract Documents.  The Contractor shall be solely responsible for any means, 

methods, techniques, sequences and procedures applicable to the Work, unless a specific means, method, techniques, sequence or 

procedure is indicated in or required by the Contract Documents.  The Contractor shall be responsible to the City for acts and 

omissions of the Contractors’ employees, subcontractors and their agents and employees, and other persons or entities performing 

portions of the Work for or on behalf of the Contractor or any of its subcontractors. The Contractor shall be responsible to see 

that the finished Work complies accurately with all of the Contract Documents and all approved Submittals. 

 

3.3.2. The Contractor shall at all times keep on the site a competent resident superintendent, properly licensed, for the entire 

Work and a competent foreman for each specialty trade.  The superintendent shall not be assigned or replaced without written 

notice to the Official.  If the Official objects to the Contractor's superintendent, whether initially or otherwise, the Contractor 

shall submit a replacement superintendent at no increase in Contract Price or Contract Time.  The superintendent shall be the 

Contractor's representative at the site and have authority act on his behalf. 

 

3.3.3. The Contractor's project superintendent and similar authorized representatives of any Subcontractor, Supplier or other 

person or organization shall attend all meetings, as requested by the Official at no increase Contract Price. 
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3.3.4. The Contractor shall, upon written request of the Official, remove from City premises and replace all individuals in the 

Contractor's employ whom the Official determines to be disorderly, careless or incompetent or to be employed in violation of the 

terms of the Contract Documents. 

 

3.4 Personnel, Materials and Equipment: 
 

3.4.1 The Contractor shall provide competent, properly licensed, suitably qualified and reliable personnel to perform the Work as 

required by the Contract Documents.  The Contractor shall at all times enforce strict discipline and maintain good order at all 

Work sites. 

 

3.4.2. Unless otherwise provided in the Contract Documents, the Contractor shall furnish, pay for and assume full responsibility 

for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, 

heat, telephone, water (including water for testing, flushing, and construction), sanitary facilities, temporary facilities and all other 

facilities and incidentals necessary for the furnishing, performance, testing, start-up and completion of the Work. 

 

3.4.3. All materials and equipment shall be of good quality and new, unless otherwise allowed, and the Contractor shall furnish 

satisfactory evidence (including reports of required tests) as to their kind and quality.  Materials and equipment shall be applied, 

installed, connected, erected, used, cleaned and conditioned following the manufacturers' and Suppliers' instructions, unless 

otherwise provided in the Contract Documents.  All materials and equipment shall be properly protected against damage 

throughout the furnishing and performance of the Work so that they remain of good quality and in the as-new condition.  For each 

item, the Contractor shall furnish complete information as to preventive maintenance and operating requirements, parts lists in 

sufficient detail to facilitate ordering replacements, and any applicable special condition.  Should the manner or method of 

installation, specified performance or test results be contrary to the manufacturer's recommendations, the Contractor shall 

promptly notify the Architect in writing of that conflict before proceeding with that Work; otherwise, he shall be deemed to have 

certified that Specifications will be met by the materials or equipment. 

 

3.5 Wage Rates: 
 

3.5.1. The rate per hour of the wages to be paid to mechanics and apprentices, teamster, chauffeurs, or laborers on the Work to be 

performed under this Contract shall be not less than the rate of wages in the schedule  entitled “Schedule of Prevailing Wage 

Rates,” as determined by the Department of Labor and Workforce Development of the Commonwealth of Massachusetts.  This 

schedule shall continue to be the minimum rate of wages for said employees during the life of this Contract.  The Contractor shall 

keep posted on the site of the Work a legible copy of said schedule of Minimum Wage Rate and Health and Welfare Fund and 

Pension Fund Contributions.  Apprentices employed pursuant to this determination of wage rates must be registered and approved 

by the State Apprenticeship Council.  Wherever rates for journeymen or apprentices are not listed, and if any other labor is not 

included in this list, the Contractor shall insert the rates of all those employed on the Work. 

 

3.5.2. The City shall pay any reserve police officers employed on the Work. 

 

3.5.3. The Contractor shall keep on file at the site the wage rates and classifications of all labor employed in the work in order 

that they may be available for inspection by the Official or the Architect. 

 

3.6 Working Hours: 
 

3.6.1. No laborer, workman, mechanic, foreman, or inspector working within the Commonwealth in the employ of the 

Contractor, Subcontractor, or others shall be required or permitted to work more than 8 hours in any one day, or more than 48 

hours in any one week, or more than 6 days in any one week, except in cases of emergency. 

 

3.6.2. Unless otherwise required under the Contract Documents, or directed in writing by the Official, all Work shall be 

performed during the regular working hours.  However, if the Contractor desires to carry on the work outside of regular working 

hours or on Saturdays, Sundays, federal legal holidays, or City recognized holidays, he may submit application to the Official no 

less than 48 hours in advance to date and time of such work.  The Contractor shall allow ample time to enable satisfactory 

arrangements to be made for inspecting work in progress and shall bear all costs with respect thereto. Any approval by the Official 

of the Contractor's request for carrying out Work outside of regular working hours, overtime or shift Work, or any schedule 

acceleration measures will not be grounds for any increase in Contract Price or an extension in Contract Time. The Contractor 

shall also be aware of the time restrictions imposed on construction activities by the City’s Noise Ordinance, Sec. 20-13 of the City 

of Newton Revised Ordinances, and shall apply for permits for exemptions when work will exceed the time restrictions. 
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3.7 Equal Employment Opportunity: 
 

3.7.1. The Contractor shall assume, and shall require each Subcontractor to assume, the obligation to take whatever affirmative 

actions are necessary to ensure that employees and applicants for employment under this Contract, are treated equally irrespective 

of race, color, religious creed, national origin, sex, gender identity, sexual orientation, age or ancestry.  The term "treated" shall 

mean and include without limitation the following:  recruited, whether by advertising or other means; compensated, whether in the 

form of rates of pay or otherwise; selected for training including apprenticeship; promoted; upgraded; demoted; downgraded; 

transferred; laid-off; and terminated. 

 

3.7.2. Neither the Contractor nor any Subcontractor shall discriminate against any employee or applicant for employment because 

of race, color, religious creed, national origin, sex, gender identity, sexual orientation, age, or ancestry. 

 

3.7.3. The Contractor and all Subcontractors shall carry out the requirements pertaining to equal employment with the diligence 

that they apply to any other part of the Contract. 

 

 

3.8  Instruction Relating to Existing Conditions: 
 

3.8.1 The Contractor represents that he has read the Contract Documents and is fully informed in regard to all provisions thereof, 

including without limitation, the drawings, Contract Time and the provisions for liquidated damages, and that he has visited the 

premises described in the Contract Documents and made his own examination of the place where the Work is to be performed and 

of all conditions pertaining to the Work and has made his own estimates.  The Contractor agrees that he shall not hold the City, 

its agents or employees responsible for or bound by any schedule, time period, estimate, sounding, boring, or any plan of any 

thereof and shall assume all liability for the prosecution of the Work and shall bear all losses resulting to him in such prosecution 

of the Work.  No claim for an increase in Contract Price or other damages or any other claim other than for an extension in 

Contract Time shall be made or asserted against the City by reason of any delays unless specifically allowed by the Contract 

Documents or required by law.  The Contractor shall not be entitled to an increase in the Contract Price or to compensation of any 

kind from the City, including extended site and home office overhead, for direct, indirect, consequential impact or other costs, 

expenses or damages, including but not limited to costs of acceleration or inefficiency arising because of delay, disruption or 

interference from any cause whatsoever.  This provision shall not preclude recovery of damages by the Contractor for hindrances 

or delay due solely to fraud or bad faith on the part of the City or its agents.  Otherwise, the Contractor shall be entitled only to a 

non-compensable extension to the Contract Time as the sole and exclusive remedy for such resulting delay, in accordance with and 

to the extent provided above.  

 

3.8.2 If, during the progress of the Work, the Contractor or the City discovers that the actual subsurface or latent physical 

conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the Contract 

Documents, either the Contractor or the City may request an equitable adjustment in the Contract Price applying to Work 

affected by the differing site condition.  A request for such an adjustment shall be in writing and shall be delivered by the party 

making such claim to the other party as soon as possible after such conditions are discovered.  Upon receipt of such a claim from a 

Contractor, or upon its own initiative, the City shall make an investigation of such physical conditions and, if they differ 

substantially or materially from those shown on the plans, or indicated in the Contract Documents, or from those ordinarily 

encountered and generally recognized as inherent in Work of the character provided for in the plans and Contract Documents and 

are of such a nature as to cause an increase or decrease in the cost or performance of the Work or a change in the construction 

methods required for the performance of the Work which results in an increase or decrease in the cost of the Work the City shall 

make an equitable adjustment in the Contract Price and the Contract shall be modified in writing accordingly. 

 

3.9   Materials, Inspection, Disposition and Suitable Storage: 
 

3.9.1 Unless otherwise stated in the Specifications, or noted on the Drawings, all materials and equipment shall be new and in 

manufacturer's original containers, clearly marked as to contents.  Upon delivery of materials, copies of the delivery receipts shall 

be given to the Official. 

 

3.9.2 The Contractor shall allow the Official to examine materials, and he shall furnish labor and equipment to assist in such 

examination with no change in Contract Price. 

 

3.9.3 The Contractor shall store all delivered materials in proper locations which will not interfere with the Work.  If any stored 

materials are rejected, a notice of rejection will be given to the Contractor by the Official in writing.  Upon receipt of a rejection 

notice, the Contractor shall, within twenty-four (24) hours thereafter, proceed to remove all such rejected materials from the site, 

and completely remove such materials within five (5) working days. 

 

3.9.4 Should the Contractor install, or permit the installation of, any materials which have not been inspected prior to installation, 

the Contractor shall be held fully responsible therefor, and if such installed materials are rejected after inspection by the Official, 
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the Contractor shall, take down all portions of the Work containing rejected materials, remove all such materials from the site, 

and replace the rejected materials accordingly at no increase in Contract Price. 

 

3.9.5 The Contractor shall provide for the protection and orderly keeping of materials, and shall provide sufficient heat and 

cooling to prevent damage to said materials. 

 

3.9.6 No determination by the Official regarding materials and/or equipment which are not incorporated in the Work, but are 

suitably stored on the site, or at some other location approved in writing by the Official, whether or not payment by the City to the 

Contractor on behalf of all or any part of said materials and/or equipment has been made, shall relieve the Contractor of his 

obligation to bring the work to Final Completion, at no change in the Contract Price. 

 

3.9.7 In no event shall materials and/or equipment be considered delivered and suitably stored at the site, or some other location 

approved in writing by the Official, for the purposes defined under Article 8 unless in the judgment of the Official, the materials 

and/or equipment are actually scheduled for prompt use, meet the requirements of the Contract Documents, and that the 

Contractor can and will, at his expense, adequately protect and insure the materials and/or equipment until they are incorporated 

in the Work.  No payment will be made by the City for related storage charges, insurance and/or costs and expenses. 

 

3.10  Existing Utilities: 
 

3.10.1 If existing utility lines, which are indicated in the Contract Documents are damaged by the Contractor, including without 

limitation, cables, ducts, conduits and piping, they shall be immediately repaired, protected, and maintained in use until relocation 

of same has been completed, or shall be cut or capped or prepared for service connections, as the Contract Documents require, 

unless they are to be abandoned in accordance with the Contract Documents. 

 

3.10.4 The Contractor shall notify the Official in writing, not less than three (3) business days in advance of the proposed time 

for shutting down or interrupting of any utilities, services, or facilities which may affect the operation of other buildings, services 

or facilities of the City or the City's other contractors.  In no case shall any shutdown or interruption of any utilities, services, or 

facilities be made without the prior written approval by the Official.  Unless otherwise authorized in writing by the Official, the 

Contractor shall so schedule and coordinate his work that such interruption will occur on weekends, holidays, or before or after the 

normal working day of the City's Facilities.  All costs and expenses, including outage costs and back charge costs, shall be borne 

by the Contractor. 

 

3.11 Maintenance of Site: 
 

3.11.1  At all times prior to Final Completion, the Contractor shall keep all sites free from accumulation of waste materials or 

rubbish. 

 

3.11.2 The Contractor shall be responsible for the protection of all completed Work, and for repairing, replacing or cleaning any 

such Work which has been damaged by other trades or by any other cause, so that all Work is in perfect condition in accordance 

with the Contract Documents at the time of Substantial Completion. 

 

3.11.3 At the end of each work week, the Contractor shall thoroughly clean the sites of all rubbish and debris of any nature, and 

remove such from the sites.  The Contractor shall thoroughly clean the entire Project and sites.  Specific cleaning requirements, 

prior to final inspection, shall be as set forth in Division 1 of the Technical Specifications. 

 

3.11.4 Immediately prior to final inspection by the Official, the Contractor shall thoroughly clean the entire Project and sites.   

 

3.11.5 The Contractor shall confine equipment, the storage of materials and equipment, and the operations of workers to those 

lands, rights-of-way and easements identified in and permitted by the Contract Documents, and shall not unreasonably encumber 

any premises with materials or equipment.  The Contractor shall assume full responsibility for any damage to those lands 

including properties and fixtures, rights-of-way and easements or to the owners or occupants of any adjacent lands or access, 

resulting from execution of the Work.  The Contractor shall defend, indemnify and hold harmless the Owner from and against all 

claims arising out of or resulting from any damage to any such land, or to any adjacent lands, including loss of use. 

 

3.1.6 The Contractor shall keep the premises free accumulations of waste materials, rubbish and other debris. Upon the 

completion of the Work, the Contractor shall remove waste and surplus materials, rubbish, debris, tools and equipment, and shall 

leave the site clean and ready for occupancy by the City.  The Contractor shall restore to original condition all property.  If the 

Contractor fails to comply with this requirement, the City may do so, in which case the Contractor shall reimburse the City for 

all costs incurred by the City. 

 

3.11.7 The Contractor shall not load or permit any part or any structure to be loaded in any manner that will endanger the 

structure.  The Contractor shall not subject any part of the Work or adjacent property to stresses or pressures that will damage and 
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endanger the Work or adjacent property, or both. 

 

3.12 Inspection and Testing of the Work: 
 

3.12.1 All materials, equipment and workmanship shall be subject to inspection and testing by the Official and his authorized 

representatives, for conformance with the requirements of the Contract Documents. 

 

3.12.2 If the Contract Documents, laws, codes, ordinances, rules, regulations, or orders of any public authority having jurisdiction 

require any Work to be inspected, tested or approved, the Contractor shall give the Official timely written notice of its readiness 

and of the date arranged so the Official may observe such inspection, testing or approval.  The Contractor shall bear all costs of 

such inspections, tests and approvals unless otherwise provided in the Contract Documents. 

 

3.12.3 Inspection and testing by the City or its representative, or by any other person, shall in no event reduce or remove the 

Contractor's responsibility for compliance with the full intent and requirements of the Contract Documents. 

 

3.12.4 The Contractor must anticipate any and all time required for the testing, inspection and approval of material before 

incorporation into the Work.  No increases in Contract Price or Time will be permitted for losses or delays attributable thereto. 

 

3.12.5 After testing or inspection should any materials or portion of the Work be found defective and not conforming to the 

Contract Documents, such materials or portion of the Work shall be promptly removed, replaced and made to conform to the 

requirements of the Contract Documents by the Contractor at no increase in Contract Price or Contract Time. 

 

3.13 Claims by the Contractor for Loss or Injury: 
 

3.13.1 If the Contractor claims any loss or injury resulting to him from any act, omission, or neglect of the City, its agents or 

employees, the Contractor shall in strict compliance with all of the requirements of Article 9, and in any event no later than thirty 

(30) days after the loss or injury that gives rise to the claim, deliver to the Official a written statement of the loss or injury in the 

form of a clearly marked Notice of Claim. Under no circumstances will any reimbursement be made to the Contractor unless the 

Contractor shall have delivered the timely written Notice of Claim in accordance with the requirements of this paragraph and 

Article 15.  

 

3.13.2 The Contractor shall have no right to recover damages for any claims or any loss or injury resulting from Work not being 

performed in conformance with the Contract Documents. 

 

3.13.3 The Contractor shall bear all losses resulting from any cause both before Final Completion, and after Final Completion if 

the Work or any part of the Work fails to conform to the Contract Documents. 

 

3.14 Responsibility for Labor, Material and Equipment Costs: 
 

The Contractor shall pay and be exclusively responsible for all debts for labor and material contracted for by the Contractor, for 

the rental of any appliance or equipment hired by the Contractor and/or for any expense incurred on account of the Work. 

 

3.15 Conflict of Interest: 
 

The Contractor's attention is called to M.G.L. Chapter 268A the Conflict of Interest Law.  The Contractor shall not act in 

collusion with any City officer, agent, employee or any other party, nor shall the Contractor make gifts regarding this Contract or 

any other matter in which the City has a direct and substantial interest. 

 

3.16 Emergencies: 
 

In emergencies affecting the safety or protection of persons or the Work or property at or adjacent to a site, the Contractor, 

without special instructions or authorization from the Official, is obligated to act to prevent threatened damage, death, injury, or 

loss.  The Contractor shall give the Official written notice within forty-eight (48) hours of any changes in the Work resulting 

from the action taken.  If the Official concurs, the Official shall authorize the required changes in accordance with Articles 11 and 

12, and, unless the emergency was due in whole or in part to the fault or negligence of the Contractor, correspondingly adjust the 

Contract Price or the Contract Time. 

 

3.17  Quality Control: 

 

3.17.1 The Contractor shall establish a quality control system and submit the procedure to the Official to insure sufficient 

supervision, inspection and testing of all items of Work, including those of Subcontractors and Suppliers, and to control 

conformance to the applicable Specifications and Drawings with respect to product, workmanship, construction, maintenance 
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while idle, finish, functional performance and identification.  The Contractor's quality control system shall include checking, 

approval and coordination of Submittals and the surveillance of all specified tests.  Nothing contained in these quality control 

requirements shall be construed as limiting the obligations of the Contractor under the Contract Documents. 

 

3.17.2 The Contractor's quality control system shall specifically incorporate the responsibility for checking all aspects of the 

Work including, but not limited to the Contractor-established elevations, the location of all underground pipelines and electrical 

conduits before covering begins, all reinforcing steel before pouring concrete, and any other items of Work which cannot be 

located and inspected without uncovering once the particular part of the Work is complete. Data so obtained shall be recorded on 

the record documents. 
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ARTICLE 4 - PROJECT COORDINATION 

 

4.1 General Coordination: 
 

The Contractor shall be responsible for the entire Project operations and shall properly coordinate the work of all trades and give 

all customary and proper assistance to all Subcontractors. 

 

4.2 Subcontractor Coordination and Communications: 
 

4.2.1 All communications and information to and from Subcontractors shall be through the Contractor. 

 

4.2.2 If Work to be performed by the Contractor directly or through a Subcontractor, is dependent upon previously placed Work, 

the Contractor shall supply and/or install items to be built into the dependent Work, examine dependent Drawings or 

Specifications, and examine, check and verify dependent dimensions of previously placed Work.  The Contractor shall notify the 

Architect of previously placed dependent  Work which is unsatisfactory or will prevent a satisfactory installation of other Work.  

Installation of Work by the Contractor directly or through a Subcontractor, in any given area, shall constitute acceptance by the 

Contractor of all previously placed dependent Work. 

 

4.3 Coordination with other Contractors: 

 

The Contractor shall coordinate his operations with those of the City's other contractors if they are on, about, or adjacent to, any 

Project site.  Cooperation will be required with respect to access to the Project site in the arrangement for the storage of materials, 

and in the detailed execution of the Work. 
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ARTICLE 5 - PROSECUTION AND COMPLETION 

 

5.1 Progress and Completion: 
 

5.1.1 The Date for Commencement of the Contract Time shall be the date of execution of the Contract by the Official, unless 

otherwise directed in writing by the Official. 

 

5.1.2 The Contractor shall commence the Work no earlier than the date of execution of the Contract by the Official, and shall 

prosecute and complete the Work regularly, diligently, and uninterruptedly at such rate or progress as will ensure Substantial 

Completion and Final Completion within the Contract Time(s). 

 

5.1.3 Neither the Contractor nor the City shall be liable for any damages sustained by either party due to a failure to perform the 

Work under the terms of this Contract if such failure is in fact caused by the occurrence of a contingency the nonoccurrence of 

which was a basic assumption under which this Contract was made, including but not necessarily limited to a natural disaster 

(flood, hurricane, or earthquake); a state of war, an imminent security threat, acts of enemies, embargoes, labor strikes, provided 

that the Contractor has notified the Official in writing of such cause within fourteen (14) days after its occurrence. 

 

5.2 Compliance with Contract Time Requirements: 
 

5.2.1 The Contractor shall prosecute the Work with the diligence necessary to ensure its completion within the Contract Time.  

The Contractor shall provide sufficient labor, materials and equipment, and shall promptly undertake appropriate action to 

recover schedule, as may be necessary to comply with the Contract Time requirements.  Except as otherwise may be permitted by 

the Contract Documents, all Work at the site shall be performed during normal working hours, unless the Contractor has obtained 

the City's prior written consent. 

 

5.2.2 Normal working hours shall be as per the City’s Noise Ordinance, secs. 20-13--20-19 of the Revised Ordinances of the City 

of Newton, or based on a schedule beginning no earlier than 7:00 A.M. and ending no later than 7:00 P.M. on weekdays 

(excluding legal holidays), but not exceeding forty-eight (48) hours per week. If Work during other than normal working hours is 

scheduled by the Contractor, he shall reimburse the City for all of the City's associated extra costs; such costs to include, but not 

necessarily limited to, the Architect's related charges to the City and other costs assessed against or incurred by the City as 

designated in the Contract Documents, and if not designated, which the Contractor could reasonably have been expected to be 

aware of. 

 

5.2.3  No Work shall be performed in other than daylight conditions unless adequate lighting has been provided by the Contractor 

after securing all required written approvals. 

 

5.2.4  The Contractor shall carry on the Work and adhere to the schedule during all disputes or disagreements with the City.  No 

Work shall be delayed or postponed pending resolution of any disputes or disagreements.  The Contractor shall exercise 

reasonable precautions, efforts and measures to avoid or mitigate situations that would cause delays. 

 

5.3 Substantial Completion; Partial Completion: 
 

5.3.1 When the Contractor considers that (a) the entire Work, or (b) a portion of the Work, for which a Contract Time for 

Substantial Completion has been specified in the Contract Documents, has progressed to the point where it is sufficiently 

complete, in accordance with the Contract Documents, the Contractor shall notify the City in writing that the Contractor 

considers the Work substantially complete, or that portion of the Work substantially complete as the case may be.  Within a 

reasonable time after receipt of any such notice from the Contractor the Official shall inspect the Work or designated portion of 

the Work to determine the status of completion.  If the Official does not consider (a) the Work substantially complete, or (b) the 

portion of the Work inspected substantially complete, the Official will, within thirty (30) days after the inspection, present in 

writing to the Contractor an itemized list of incomplete and unsatisfactory Work sufficient to demonstrate the basis for that 

determination. 

 

5.3.2 If the City considers the Work substantially complete, the City will, within twenty-one (21) days of receipt of the 

Contractor's certification, present to the Contractor a written declaration that the Work has been substantially completed.  Such 

declaration shall fix a date of Substantial Completion and may attach a preliminary list of minor incomplete or unsatisfactory items 

not impairing the usefulness of the Work as the City, with the advice of the Architect, believes justifiable which shall be 

completed or corrected by the Contractor before the City considers the Work acceptable and ready for final payment. 

 

7.3.3 In the event that the City fails to respond, by presentation of a written declaration or itemized list, to the Contractor's 
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certification within the twenty-one (21) day period, the Contractor's certification shall take effect as the City's declaration that 

the Work has been substantially completed.  The term "substantially complete" as applied to any Work refers to Substantial 

Completion. 
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ARTICLE 6 - LEGAL REQUIREMENTS AND INSURANCE 

 

6.1 Laws; Permits and Licenses: 
 

6.1.1 The Contractor shall become familiar with and comply with all applicable Laws, and shall give all notices required by laws, 

ordinances, rules, regulations and lawful orders of public authorities applicable to the performance of the Work. Unless otherwise 

expressly stated, references in the Contract Documents to Laws shall mean the current version or edition of the Law.  Unless 

expressly required by Law, the City shall not be responsible for monitoring the Contractor's compliance with any Laws.  If the 

Contractor believes the Contract Documents deviate from the requirements of any permits, codes or Laws, the Contractor shall 

give the Architect and the City prompt written notice.  If the Contractor performs any Work knowing or having reason to know 

it is contrary to any permits, codes or Laws, the Contractor shall bear responsibility for all resulting cost and delay.  Except as 

provided in paragraph 10.1.3, the Contractor shall bear responsibility for all costs and delays arising from these obligations. 

 

6.1.2 The Contractor shall obtain and pay for all legally required permits and licenses, and the Contractor shall pay all 

governmental charges, impact fees, inspection fees and other fees necessary for the prosecution of the Work including Work 

involved in a Change Order, Change Authorization or claim.  The Contractor shall meet all requirements of those permits, 

licenses and fees.  If the Official has obtained any permits or licenses, the Contractor shall meet all requirements of those permits 

and licenses.  The Contractor shall pay all charges of utility Officials for connections to the Work.  Except as provided below, the 

Contractor shall bear all costs and delays arising from these responsibilities. 

 

6.2 Taxes: 
 

6.2.1 Except as otherwise provided in the Instructions to Bidders, the Contractor shall pay all sales, consumer, use and other taxes 

assessed against the City or the Contractor in accordance with Laws covering the Work.  The Official shall make an adjustment 

in Contract Price for any increased taxes covering the Work paid by the Contractor, provided that those increases in taxes were 

enacted after the date of Bid opening.  The City of Newton is exempt from Massachusetts Sales Tax.  The Certificate of 

Exemption Number is E-046-001-404. 

 

6.2.2 M.G.L. Chapter 64, §6(f) exempts, from Massachusetts sales tax, materials and supplies consumed, employed or expended in 

the Work, materials and supplies physically incorporated in the Work, and rental charges for construction vehicles and equipment 

rented specifically for use on the Work or while being used exclusively for the transportation of materials for the Work. 

 

6.3  Payment Bond: 
 

The Contractor shall furnish a Payment Bond with good and sufficient surety, in an amount equal to 50% of the Contract Price. 

Such bond shall be in the form specified in the Contract Documents, and shall only be issued by a surety currently licensed to do 

business by the Commonwealth of Massachusetts Division of Insurance and appearing on the current U.S. Treasury Circular 570 

List of Approved Sureties and remain in effect until the end of the Work.    Attorneys-in-Fact who sign Bonds shall attach a 

certified copy of their Power of Attorney to conduct business in the Commonwealth of Massachusetts. 

 

6.4 The Contractor's Insurance-General: 
 

6.4.1 The insurance the Contractor shall purchase and maintain at his expense shall include the coverage required by the laws of 

the Commonwealth of Massachusetts as well as that specified in this Article, and be written for not less than the limits of coverage 

required in this Article or as required by the laws of the Commonwealth of Massachusetts.  Deductible amounts shall be reduced or 

eliminated upon the Official's written request.  The insurer's costs of providing the insured(s) a defense and appeal, including 

attorney's fees, may not be included in, and shall be in addition to, the limits of the policy coverages.  Certificates of Insurance 

must be delivered to the Official before any work is started, and shall be in the form required by Paragraph 7.1.4 and in the 

coverages and minimum policy limits required in this Article. 

 

6.4.2 The Contractor shall not start or continue to perform any Work unless he has in full force and effect all required insurance; 

nor shall he allow any Subcontractor or Supplier to perform any Work until that Subcontractor or Supplier has in full force and 

effect all required insurance or the Contractor's insurance has been endorsed to add that Subcontractor or Supplier as an 

additional insured. 

 

6.4.3 Insurance shall only be provided by insurers licensed to transact business in the Commonwealth of Massachusetts. 

 

6.4.4 Deductible amounts shall be reduced or eliminated upon the Official's written request.  The insurer's costs of providing the 

insureds a defense and appeal, including attorney's fees, may not be included, and shall be in addition to, the limits of the coverage 
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provided. 

 

6.4.5 All the policies of insurance shall be endorsed to provide that the coverage afforded will not be canceled, adversely changed 

or renewal refused until the expiration of at least thirty (30) days prior written notice to the Official by registered mail.  Should any 

coverage approach expiration during the period in which it is to remain in full force and effect, it shall be renewed prior to its 

expiration, and a renewal certificate filed with the Official at least fifteen (15) days prior to expiration. 

 

6.4.6 If any of the Contractor's sureties or insurers is declared bankrupt or placed into receivership, ceases to meet the 

requirements of the Contract Documents, or its license to do business in the Commonwealth of Massachusetts is terminated, the 

Contractor shall immediately substitute other bonds/sureties or insurers/policies, which shall conform to the requirements of the 

Contract Documents, and shall file the appropriate bonds or certificates of insurance with the Official. 

 

6.4.7  The required insurance coverages shall be placed with insurance companies licensed by the Commonwealth of 

Massachusetts Division of Insurance to do business in the Commonwealth of Massachusetts and having a Best’s rating of “A”; 

shall be taken out before the Contract Time commences and be kept in full force and effect throughout the term of the Contract; 

shall be primary and non-contributory to any coverages maintained by the City; and shall require that the City be given thirty (30) 

days advance notice in the event of any cancellation or any materially adverse change in coverage.  All such insurance shall be 

written on an occurrence basis form as opposed to a claims-made basis form.  The City shall be named as an additional insured 

under the Commercial General Liability, Umbrella, Automobile Liability, Pollution Liability and Builders Risk policies.  

Additional insured form ISO CG 20-10 11/85 or equivalent, and Waiver of Subrogation in Favor of Owner form ISO CG2404 is 

required under the General Liability and Umbrella policies.   The Workers’ Compensation and Employers’ Liability policies shall 

include a waiver of subrogation in favor of the City.  All such insurance as is required of the Contractor shall be provided by or 

on behalf of all Subcontractors to cover their operations.  The Contractor shall be held responsible for any modifications, 

deviations or omissions in compliance with these requirements by the Subcontractors.  At the inception of the Contract and 

throughout the term of the Contract the City shall be provided with certificates of insurance evidencing that such insurance policies 

are in place and provide the coverages required. 

 

 

6.5 The Contractor's Liability Insurance: 
 

6.5.1 The Contractor shall purchase and maintain commercial general liability and other insurance appropriate for the Work and 

which will provide protection from claims itemized below which may arise out of or result from the Contractor's performance 

and furnishing of the Work and the Contractor's other obligations under the Contract Documents, whether the Work and other 

obligations will be performed or furnished by the Contractor, any Subcontractor or Supplier.  The amounts of the commercial 

general liability insurance policy shall be as follows: 

 

1. Bodily Injury    $1,000,000  each occurrence 

2. Property Damage   $2,000,000 general aggregate, per project 

3. Products & Completed Operations $1,000,000 annual aggregate 

4. Personal & Advertising Injury  $1,000,000 each occurrence 

5. Medical Expenses   $10,000 

 

The commercial general liability policy shall include coverage relating to explosion, collapse, and underground property damage. 

 

The Contractor shall also provide insurance coverage for bodily injury and property damage resulting from liability arising out of 

pollution related exposures such as asbestos abatement, lead paint abatement, tank removal, removal of contaminated soil, etc. The 

City shall be named as an additional insured and the amount of coverage shall be $1,000,000 per occurrence and $2,000,000 

aggregate. 

 

6.5.2 The Contractor's liability insurance shall include contractual liability coverage sufficient to cover to the Contractor's 

indemnification obligations under the Contract Documents.  The Contractor agrees to pay on behalf of the Official, and to 

provide and pay a defense for all claims covered by the Contractor's obligations under the indemnification provisions. 

 

6.5.3  Contractor's liability insurance shall remain in effect until the end of the Correction Period and at all times after that when 

the Contractor may be correcting, or removing and replacing defective Work.  The Products and Completed operations insurance 

shall be maintained for two (2) years after final payment.  Evidence of insurance shall be furnished to the Official upon request 

and no less frequently than yearly. 

 

6.5.4 These requirements shall not be construed to limit the liability of the Contractor or his insurers.  The City does not represent 

that the specified coverages or limits of insurance are sufficient to protect the Contractor's interests or liabilities. 

 

6.5.5 If the City or the Contractor suffers injury or damage to person or property because of error, omission or act of the other, 
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any of the other's employees or agents or others for whose acts the other party is legally liable, claim will be made in writing to the 

other party within a reasonable time of the first observation of that injury or damage.  This provision is not and shall not be 

construed as a substitute for or a waiver of the provisions of any applicable statute of limitations or statute of repose. 

 

 

6.6  Waiver of Rights: 
 

6.6.1 The City and the Contractor waive all rights against each other for all losses and damages caused by any of the perils 

covered by the insurance provided in response to the requirements of this Article and any other  insurance applicable to the Work 

and also waive all such rights against the City, and all other persons named as insureds or additional insureds in such policies for 

losses and damages so caused.  Each Sub-agreement shall contain similar waiver provisions by the Subcontractor or Supplier in 

favor of the City, the Architect, and all other parties named as insureds or additional insureds.  None of these waivers shall extend 

to the rights that any of the insured may have to the proceeds of insurance held by the City as trustee or otherwise payable under a 

policy so issued. 

 

6.6.2 The City and the Contractor intend that any policies of  insurance shall protect all of the parties insured and provide primary 

coverage for all losses and damages caused by the perils covered.  Accordingly, all such policies shall be endorsed to provide that 

in the event of payment of any loss or damage the insurer will have no rights of subrogation or other recovery against any of the 

parties named as insured or additional insured, and if the insurers require separate waiver forms to be signed by the Architect or 

the City's and the Architect's consultants, the City will obtain separate waiver forms, and if such forms are required of any 

Subcontractor or Supplier, the Contractor will  obtain them. 

 

6.7  Receipt and Application of Proceeds: 

 

6.7.1 Any insured loss under the policies of property insurance required by this Article will be adjusted with the City and made 

payable to the City as trustee for the insureds, as their interests may appear, subject to the requirements of any applicable mortgage 

clause and of paragraph 6.7.2.  The City shall deposit in a separate account any money so received, and shall distribute it in 

accordance with any agreement that the parties in interest may reach.  If no other distribution agreement is reached the damaged 

Work shall be repaired or replaced, the monies so received applied for that purpose, and the Work and the associated costs covered 

by Change Order. 

 

6.7.2 The City as trustee shall have power to adjust and settle any loss with the insurers, unless one of the parties in interest objects 

in writing within fifteen (15) days after the occurrence of loss to the City's exercise of this power.  If an objection is made, the 

City as trustee shall settle with the insurers pursuant to any agreement the parties in interest may reach. 

 

6.8 Indemnification: 
 

6.8.1 To the fullest extent permitted by law the Contractor shall assume the defense of and hold the City, its officers, agents and 

employees harmless from all suits and claims against them, or any arising from the use of any invention, patent or patent right, and 

by or from any act or omission or neglect for the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified 

hereunder. 

 

6.8.2 For any and all claims against the City or any of its officers, agents, or employees by an employee of the Contractor, and 

Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the 

indemnification obligation of the Contractor shall not be limited in any way by any limitation of the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any Contractor under Worker's Compensation Acts, disability 

benefit acts or other employee benefit acts. 

 

6.8.3 To the fullest extent permitted by law the Contractor shall defend, indemnify and hold harmless the City from and against 

all claims for bodily injury, sickness, disease, or death, or injury to or destruction of property, including loss of use, which claims 

arise out of, relate to, or are in any way connected with:  the Work; the failure of the Contractor or any Subcontractor to provide a 

safe work place; or noncompliance with Law by the Contractor, any Subcontractor or Supplier.  With respect to all claims against 

the City by any employee of the Contractor, the indemnification obligation under this paragraph shall not be limited in any way 

by any limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor, any 

Subcontractor or Supplier under worker's compensation, disability benefit or other employee benefit acts. 

 

6.9 Non-Conforming Bonds or Insurance: 
 If any of the Contractor's surety(ies) or insurer(s) is declared bankrupt, placed into receivership or otherwise becomes insolvent, 

or ceases to meet the requirements of the Contract Documents, or its license to do business in the Commonwealth is terminated, 

the Contractor shall at once substitute another bond and surety, or insurer and policy, which shall conform to the requirements of 

the Contract Documents. 
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6.10  Medical and Sanitary Requirements: 
 

6.10.1 The Contractor shall promptly and fully comply with all sanitary and medical requirements as may from time to time be 

promulgated so that the health of all workers, local communities and persons residing on or near the Work may be preserved and 

safeguarded.  The Contractor shall dismiss, and shall not rehire, any person who violates sanitary and medical requirements. 

 

6.10.2 The Contractor shall rigorously prohibit the committing of nuisances upon the lands of the City or upon adjacent property.  

Structures for the sanitary necessities of all persons employed on the Work shall be provided and maintained by the Contractor.  

 

6.10.3 As to health and sanitation, the Contractor shall promptly and fully comply with the Laws and Regulations of the State 

Department of Public Health, and those of all other local Authorities.  The Contractor shall provide all articles necessary for first 

aid, and he shall make proper and satisfactory provisions for the transportation of sick and injured employees to, and their care at, 

established hospitals in the vicinity of the Work. 

 

 

6.11  No Conflict with Laws or Regulations: 

 

The duties, obligations, criteria or procedures imposed by these General Conditions and the rights and remedies made available are 

in addition to, and not in any way a limitation of, any rights and remedies which are otherwise made available or imposed by Laws 

or Regulations, except that in the event a specific part or detailed requirement of a provision, criterion or procedure in these 

General Conditions and a specific part or detailed requirement of a provision, criterion or procedure imposed or available by Laws 

or Regulations conflict, the specific part or detailed requirement of such provision, criterion or procedure imposed or available by 

Laws or Regulations in conflict shall govern.  All other specific parts or detailed requirements in the provisions, criteria or 

procedures of the applicable Laws or Regulations and these General Conditions not in conflict shall remain in full force and effect 

and be read with the controlling specific part or detailed requirement.  The provisions of this paragraph will be as effective as if 

repeated specifically in the Contract Documents in connection with each particular duty, obligation, right and remedy to which 

they apply. 

 

6.12  Notice and Service: 
 

6.12.1 Unless otherwise specified in the Contract Documents, any notice or communication shall be in writing, and shall be 

deemed to have been given as of the time of actual receipt. 

 

6.12.2.  Any notice or other communication to the Contractor shall be sufficiently given if delivered to the intended individual, 

officer or partner of the Contractor in person or at the office of the Contractor designated in the Contract. 

 

6.12.3 All notices or other communication to the Official shall, unless otherwise specified in writing to the Contractor, be 

sufficiently given if delivered to the intended individual in person or at the office designated in the Contract. 
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ARTICLE 7 - GUARANTEES 

 

7.1 General Guarantees: 
 

7.1.1 In consideration of the execution of this Contract by the City and the Contract Price herein stipulated to be paid and received 

for the performance of the work, the Contractor binds and obligates himself and agrees to bring all portions of the Work under 

this Contract to completion in accordance with the Contract Documents and within the Contract Time, free of all defects of 

material and workmanship, and guarantees that the Work shall remain free of all defects of material and workmanship for a period 

of one year from the date of Substantial Completion.  The Contractor guarantees, on written notice from the Official, to 

immediately repair and make good, or cause to be repaired and made good, at the Contractor's expense, all defects of material or 

workmanship in the Work and to pay for or cause to be paid for any damage to other work resulting therefrom, or from the repair 

thereof which may develop during the period of one year from the date of Substantial Completion. 

 

7.1.2 Warranties for all specified or substitute items of materials and equipment shall include a certification endorsed by the 

Contractor warranting their merchantability, and that they are functionally suitable and fit for their intended purpose. 

 

7.1.3 The warranties, guarantees and obligations for correction of Work specified in this Article are in addition to and not in 

limitation of any other specific remedies provided in the Contract Documents or by Laws or Regulations. 

 

7.2 Tests and Inspections: 
 

7.2.1 The Official. its representatives, testing agencies and Public Authorities or Agencies with jurisdiction shall be permitted 

access to the Work for their observation, inspection and testing.  The Contractor shall provide proper and safe conditions for such 

access.  The Contractor shall give the City timely notice of readiness of, and access to, the Work for all required inspections, 

tests, or approvals.  Test, inspections or approvals shall not in any way relieve the Contractor from his obligations to perform the 

Work in accordance with the Contract Documents, or to warrant and guarantee the Work as provided in the Contract Documents. 

 

7.2.2   If a Public Authority or Agency enforces testing, inspection or approval differing from those specified, or if not specified, 

from those enacted on or before the date of Bid opening, necessitating an amendment to the Contract Documents, the Official shall 

authorize the required changes in the Work, together with any adjustment in Contract Price necessitated by the changes.  If the 

Changed testing, inspection or approval causes or will cause delays which postpone, extend or in any manner alter the schedule or 

the completion of all or part of the Work, the Contractor shall absorb all of the Contractor's related delay, extension or 

acceleration costs, however caused; except that if the Official and the Contractor believe that the delays require a change in 

Contract Time, the Official shall authorize the necessary change in Contract Time only. 

 

7.2.3   If any testing, inspection or approval reveals failure of any part of the Work, the Contractor shall not be allowed to recover 

any associated costs, and he shall reimburse the Official for all of direct, indirect and consequential costs made necessary by that 

failure including those of repeated procedures and compensation for the Architect's services. 

 

7.2.4   Tests, inspections or approvals shall not in any way relieve the Contractor from the Contractor's obligations to perform 

the Work in accordance with the Contract Documents and to warrant and guarantee the Work as provided in the Contract 

Documents 

 

 

7.3 Correction or Removal, or Acceptance of Defective Work: 

 

7.3.1 If required by the Official, the Contractor shall promptly, as directed, either correct all defective Work, whether or not 

fabricated, installed or completed, or, if the Work has been rejected by the City or if any testing, inspection or approval of all or 

part the Work reveals failure of that part of the Work to comply with the requirements of the Contract Documents, remove it from 

the site and replace it at the Contractor's expense.  If, instead of requiring correction or removal and replacement of defective 

Work, the Official prefers to accept it, the Official may do so, in which case the Contractor shall not be entitled to any increase in 

Contract Time or Contract Price, and he shall reimburse the City for all direct, indirect and consequential costs of the City 

incurred because of the correction or removal of or due to the City's evaluation and determination to accept defective Work. 

 

7.3.2 If the Official's acceptance of defective Work occurs prior to final payment the City shall be entitled to an appropriate 

decrease in the Contract Price.  If the acceptance occurs after that recommendation, an appropriate amount shall be deducted from 

the final payment, or if the final payment has been made, an appropriate amount shall be paid by the Contractor to the City. 
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7.4   The City May Correct Defective Work: 

 

If the Contractor fails within a reasonable time after written notice to correct defective Work or to remove and replace rejected 

Work as required by the City, or if the Contractor fails to perform the Work in accordance with the Contract Documents, or if the 

Contractor fails to comply with any other provision of the Contract Documents, the Official may, after seven (7) days' written 

notice to the Contractor, correct and remedy any such deficiency.  To the extent necessary to complete corrective action, the 

Official shall have full power and authority to exclude the Contractor from all or part of the site, and to exercise all of the rights 

and remedies allowed herein or by law. The Contractor shall allow the Official, the Official's representatives, agents and 

employees whatever access to the site that may be necessary to enable the Official to exercise the rights and remedies under this 

paragraph.  The Contractor shall not be allowed an extension in Contract Time or increase in Contract Price because of any delay 

in performance of the Work attributable to the exercise by the City of these rights and remedies, and he shall reimburse the City 

for all direct, indirect and consequential costs of the City in exercising such rights and remedies, such costs to include, but not be 

limited to, all costs of repair and replacement of work of others destroyed or damaged by correction, removal or replacement of 

defective Work, and a Change Order will be issued incorporating the necessary changes. 
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ARTICLE 8 - TERMINATION 

 

8.1 Notice of Intention to Terminate for Cause: 
 

8.1.1. If at any time reasonable doubt of the Contractor's due performance arises, the Official may demand adequate, written 

assurance of due performance.  In addition, the Official, acting on knowledge or belief, may include with the demand for 

assurance a written notice to the Contractor and surety of the City's intent to terminate the Contractor's right to complete the 

Work within seven (7) days, or sooner if safety to persons or property is in question, because of occurrence of any of the following 

events, which constitute lack of due performance and are reasonable grounds for terminating the Contractor. 

 

8.1.1.1 The Contractor fails to complete the Work, or separable part, within the corresponding Contract Time; fails or refuses to 

prosecute the Work, or separable part of the Work, with the diligence required for completion within the corresponding Contract 

Time; or fails or refuses to supply sufficient skilled workers, materials or equipment in adherence to the Progress Schedule, as 

revised from time to time; 

 

8.1.1.2 The Contractor admits in writing, or the City otherwise establishes, the Contractor's inability to pay his debts generally 

as they become due; or in response to the City's demand, fails to promptly provide adequate, written assurance, the adequacy of 

which the City shall be the sole judge, of due performance in accordance with the Contract Documents; 

 

8.1.1.3 A trustee, receiver, custodian or agent of the Contractor is appointed under applicable Law or under contract, whose 

appointment or authority to take charge of property of the Contractor is for the purpose of enforcing a lien against such property 

or for the purpose of general administration of such property for the benefit of the Contractor's creditors; or  

 

8.1.14 The Contractor is guilty of a substantial breach of a provision of the Contract Documents. 

 

8.1.2.  Promptly after the Contractor receives either a demand for assurance or a notice of termination, the Contractor and surety 

shall meet with the City and present the plan they intend to follow to give adequate assurance of due performance to the City and 

to avoid or cure any default.  If at or after the meeting, the City decides to allow the Contractor to continue prosecution of the 

Work to completion, that decision shall not waive the City's right to declare the Contractor in default subsequently nor affect any 

rights or remedies of the City against the Contractor or surety, or both, then existing or which may accrue in the future. 

 

8.2 Termination for Cause: 
 

8.2.1. If the Contractor at any time refuses or neglects to supply a sufficient number of properly skilled workers or of materials of 

the proper quality, or fails in any respect to perform the Work, or separable part of the Work, with promptness and diligence, or 

fails in the performance of any of the agreements herein contained, and such refusal, neglect or failure has been certified to by the 

Official, the City shall have full power and authority to give written notice to the Contractor and the surety of the City's intention 

to terminate the services of the Contractor seven (7) days after giving notice, or sooner if safety to persons or property is in 

question. 

 

8.2.2 If the Contractor seeks relief in bankruptcy, or if he makes a general assignment for the benefit of his creditors, or if a 

receiver of his property is appointed, or if the Work to be done under this Contract is abandoned, or if this Contract or any part 

thereof is sublet or assigned without the previous written consent of the Official, or if the Contractor becomes insolvent, or if at 

any time the Official shall certify in writing that the Contractor has refused or neglected to supply a sufficient number of properly 

skilled workers or of materials of the proper quality, or has failed in any respect to perform the Work with promptness and 

diligence, or has failed in the performance of any agreements herein contained, the City acting by the Official and at his 

discretion, may without prejudice to any right or remedy, and after giving the Contractor and his surety seven (7) days prior 

written notice, notify the Contractor to terminate the Work and the City, acting by the Official and at his discretion, and without 

prejudice to any other remedies that the City may have, may thereupon by contract or otherwise, complete the Work and charge 

the entire expense of so completing the Work to the Contractor; and the Contractor shall not be entitled to receive any further 

payment under this Contract until Final Completion of the Work, at which time, if the unpaid balance of the amount to be paid 

under this Contract shall exceed the expense incurred by the City, such excess shall be paid by the City to the Contractor.  If the 

expense of completing the Work exceeds such unpaid balance, an appropriate credit Change Order shall be issued deducting from 

the Contract an amount then or thereafter due to the Contractor equal to the actual cost of correcting such deficiencies, including 

the City’s expenses and compensation for the additional services of the Architect made necessary by such failure, refusal or 

default.  For the purpose of completing the Work, the City, acting by the Official, may take possession of and use, or cause to be 

used, any materials, implements, machinery and tools of every description as may be found upon the site of the work. 
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8.3 Termination for Convenience: 
 

8.3.1 Upon not less than seven (7) days written notice to the Contractor and the surety, or sooner if reasonable under the 

circumstances; the Official may, without cause and without prejudice to any other right or remedy, elect to terminate any part of 

the Work, or the Contract in whole or in part as the City may deem appropriate for its convenience.  Upon receipt of any such 

termination notice, the Contractor shall immediately proceed in accordance with any specific provisions or instructions, protect 

and maintain the Work, and make reasonable and diligent efforts to mitigate costs associated with the termination. 

 

8.3.2 In any such termination for the convenience of the City, the Contractor shall be paid for Work completed in accordance 

with the Contract Documents prior to receipt of the notice of termination, and for reasonable termination settlement costs relating 

to commitments which had become firm prior to the termination, based solely on supporting documentation that is provided to the 

City by the Contractor, the adequacy of which will be determined by the City in its sole discretion; provided, however, that the 

payment to the Contractor will exclude any and all anticipated supplemental costs, administrative expenses and profit on 

uncompleted work; and provided, further, that if no agreement can be reached as to reasonable termination costs, the parties will 

follow the provisions in the Federal Acquisition Regulations, clause 52.249-2 found in 48 CFR PART 52. 

 

8.3.3 If, after notice of termination of the services of the Contractor for any of the causes listed in paragraph 8.1, it is determined 

that the Contractor was not in default, the termination shall be deemed to have been for the convenience for the City.  In such 

event the Contractor may recover from the City payment in accordance with this paragraph 8.3. 

 

8.3.4 Upon any such termination for convenience, the City shall have full power and authority to take possession of the Work, 

assume any Sub-agreements with Subcontractors and Suppliers which the City so selects, and prosecute the Work to completion 

by contract or as the City may deem expedient. 

 

8.4 Surety Default: 
 

8.4.1 If upon receipt of a notice of termination for cause, the surety fails to perform its obligations under a bond with reasonable 

promptness, the City shall declare the surety in default under the bond in accordance with the provisions of this paragraph. 

 

8.4.1.1 No default of the surety under the Performance Bond shall be declared however, until the expiration of seven (7) days after 

receipt by the surety of a written notice from the Official demanding that the surety perform its obligations under the Performance 

Bond. 

 

8.4.1.2 If the City declares the surety in default, the City shall have full power and authority to exclude the surety and Contractor 

from the site, assume any Sub-agreements which the City so selects and take possession of the Work and of all the surety's and 

Contractor's tools, appliances, plant and office, and construction equipment at the site and (a) use the same to the full extent they 

could be used by the surety and Contractor (without liability to the surety or Contractor for trespass, rent or conversion), (b) 

incorporate into the Work all materials and equipment stored at the site or for which the City has paid the Contractor but which 

are stored elsewhere, and (c) prosecute the Work to completion by contract or as the City otherwise may deem expedient.   

 

8.4.2 If the City has terminated the Contractor or defaulted the surety, any such termination or default will not affect any rights or 

remedies of the City against the Contractor or surety, or both, then existing or which may accrue after termination.  Any retention 

or payment of monies due the Contractor or surety by the City will not release the Contractor or surety from any liability.  All 

provisions of the Contract Documents that by their nature survive final acceptance of the Work shall remain in full force and effect 

after a termination for cause of the Contractor or default of the surety, or both, as applicable. 

 

8.4.3 The City may, in its sole discretion, permit the Contractor or surety to continue to perform Work when the Contractor or 

surety has been terminated or declared in default for any reason.  Such decision by the City shall in no way operate as a waiver of 

any of the City's rights under the Contract Documents or the Performance Bond, nor in the event of a subsequent default, entitle 

the Contractor or surety to continue to perform or prosecute the Work to completion. 

 

8.5 The Contractor May Stop Work or Terminate: 
 

8.5.1 To the extent permitted by Law, if through no act or fault of the Contractor, the Architect fails to act on any Application for 

Payment within thirty (30) days after it is submitted, or the City fails for ninety (90) days to pay the Contractor any Application 

for Payment sum finally determined by the Architect and City to be due, then the Contractor may, upon thirty (30) additional 

days written notice to the City of a suspension of work, suspend the Work. 

8.5.2 If the City fails to correct the conditions, if any, which under this paragraph justify the Contractor's suspension of the Work 

within ninety (90) days from the commencement of the suspension, the Contractor may upon thirty (30) days additional written 

notice to the City terminates the Contract and recover from the City payment in accordance with paragraph 14.4.2 Except as 

specifically provided in this paragraph, these provisions shall not relieve the Contractor of the obligations under Article 8 to carry 

on the Work in accordance with the Progress Schedule and without delay during disputes and disagreements with the City. 
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ARTICLE 9 - DISPUTES 

 

9.1 Claims Under This Article: 

 

9.1.1 All Notices of Claims, Claims and any other matters in dispute between the City and the Contractor arising from or related 

to the Contract Documents or a claimed breach thereof, specifically including those matters arising from Paragraphs 4.28.1; 7.5.3 

and 11.4.2, shall be subject to, processed and resolved as provided in this Article 15. 

 

9.1.2 A “Claim” under this Article 15 shall mean a written demand or assertion by the City or Contractor, which is properly 

certified according to the requirements of Paragraph 15.2.1, seeking an adjustment in Contract Price and payment of monies due, 

an extension or shortening in Contract Time, the adjustment or interpretation of Contract terms, or any other relief arising under or 

relating to the Contract, after a determination by the Architect or City under the appropriate provision of the Contract Documents. 

 

9.1.3 A Claim arising under the Contract is a Claim that can be resolved under a provision within the Contract Documents that 

provides for or excludes the relief sought by the claimant.  Such Claims shall be resolved in accordance with the applicable 

provisions. 

 

9.1.4 No Claim shall be valid unless it is based upon the prior submission of a clearly marked written “Notice of Claim” that states 

the general nature of the Claim delivered by the party making the Claim to other party promptly, but in no event later than thirty 

(30) days after the Architect's or Official's determination giving rise to the Claim.  The receipt by the City of a timely Notice of 

Claim shall be a condition precedent to the City receiving a valid a Claim submitted from the Contractor for evaluation.  The 

clearly marked written “Claim” itself together with all supporting data shall be delivered within sixty (60) days after the 

determination.  The responsibility to substantiate Claims shall rest with the party making the Claim.  Notwithstanding anything to 

the contrary in this Article, the Official shall not be required to deliver notice of any Claim for liquidated damages or involving 

retention until sixty (60) days after the final acceptance. 

 

9.1.5 A Claim by the Contractor shall be submitted to the Official with a copy to the Architect for a written decision from the 

City.  The City will provide the Contractor with a written acknowledgement of receipt of the Claim within seventy-two (72) 

hours, and will notify the Contractor as to the status of the Claim within thirty (30) days of receipt. A Claim by the City shall be 

submitted to the Contractor and the Architect for a written determination from the Architect.   

 

9.1.6 Once given, the City's final decision on a Claim submitted by the Contractor shall be final and binding on the Contractor 

unless the Contractor files suit within thirty (30) days after receipt of the City's decision. 

 

9.2 Requirements for Contractor Claims: 
 

For all Contractor Claims seeking an increase in Contract Price or Contract Time, the Contractor shall submit a statement signed 

under the penalties of perjury and executed by an officer or partner in charge, or by a responsible senior officer or general 

managing partner of the Contractor certifying that the Claim is made in good faith; the amount claimed accurately reflects the 

adjustments in Contract Price or Contract Time for which the Contractor believes the City is liable, and covers all costs and 

delays to which the Contractor is entitled from the occurrence of the claimed event; and supporting costs and pricing data are 

current, accurate, complete and represent the best of the Contractor's knowledge and belief. 

 

9.3 Determination on a Claim: 
 

9.3.1 Pending final resolution of any Claim, including litigation, the Contractor shall proceed diligently with the Work, and 

comply with any decision of the Official or the Architect. 

 

9.3.2 After settlement or final adjudication of any Claim under this Article if, upon demand, payment by the Contractor is not 

made to the City, the City may offset the appropriate amounts against (a) payments due to the Contractor under any other 

contract between the City and the Contractor, or (b) any amounts for which the City may be obligated to the Contractor in any 

capacity. 

 

 

9.4 Venue: 
 

9.4.1 The Contractor, the Contractor's sureties, and the Subcontractors and Suppliers agree, consent and submit to the service of 

process at the address and in the manner specified in Article 10.17. 

 

9.4.2 The Contractor, the Contractor's sureties, and the Subcontractors and Suppliers waive jurisdiction and venue and shall 

submit to the jurisdiction of the County of Middlesex only, regardless of residence or domicile, with respect to any actions or suits 
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at law or in equity arising under or related to the bidding, award, performance, or completion of the Work, payment for work 

performed, or any Claim. 

 

9.4.3 The Contractor shall insert a provision containing the venue and service of process requirements of paragraph 9.4.1 and 

9.4.2 in all sub-agreements and agreements between the Contractor and his sureties and insurers, altering the provisions only as 

necessary to properly identify the contracting parties. 

 

 

 

 

END OF GENERAL CONDITIONS 
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CITY OF NEWTON 
 

WAGE RATE REQUIREMENTS 

 

 

 
1. GENERAL 

 
A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 

 
B. Other duties and requirements of law which may not be specified in this section apply and are inherently part of the 

Contract. 

 
2.  WAGE RATES 

 
A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall 

not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor 

and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting 

longer than one (1) year.  The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate 

schedule.  Increases in prevailing wage rates shall not be the basis for a change order. 

 
B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications 

of labor employed on this Work in order that they may be available for inspection by the Owner, 
Administrator, or the Architect. 

  

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 
 
D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required 

by M.G.L. c 149, Sec. 34B, as amended. Such police officers shall be covered by Workmen’s  Compensation Insurance 
and Employers Liability Insurance by the Contractor. 

 
E. The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of 

Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. 

 
F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 
G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall 
be deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.  
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 
NOTICE TO AWARDING AUTHORITIES 

 

 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 

construction project lasting longer than one (1) year. 

 

 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 

NOTICE TO CONTRACTORS 
 

 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 

 

 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

& STATEMENT OF COMPLIANCE 
 
In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on 

the public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this 

page and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these 

records and preserve them for a period of three years from the date of completion of the contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority. This is required to be done on a weekly 

basis. Once collected, the awarding authority is also required to preserve those records for three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 

supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 
 

_______________, 2013 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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ATTACHMENT A 

 

 

GENERAL INSTALLATION SPECIFICATIONS  

 

1.0 Fiber Type and Equipment Manufacture 

 

All fiber will be Corning ADSS type cable. Please refer to manufacturer cut sheets in attachments section. 

 

All inside termination equipment will be Corning as specified in the attachments section. 

All pole mounting hardware will be Corning compliant. 

 

2.0 Installation Standards and Specifications 

 

A. For all aerial fiber optic cable installations, the Contractor shall meet all Massachusetts Electrical Code 

and National Electrical Safety Code standards, including but not limited to all grounding and bonding 

requirements of NEC Article 770 and NESC Section 9. 

 

B. For all fiber optic cable installations within buildings and campuses the requirements set forth in the 

TIA-758-A, “Customer-owned Outside Plant Telecommunications Infrastructure Standard” shall be 

followed. 

 

C. The network design and installation will also adhere to the following Industry Standards: 

BICSI Design and Installation Applicable Standards 

Telecommunications Industry Association (TIA) Applicable Standards 

Electronics Industry Association (EIA) Applicable Standards 

ANSI/TIA/EIA – 568 Standards 

ANSI/TIA/EIA – 569 Standards 

TIA/EIA 604 Fiber Optic Standards 

-492 Fiber Optic Installation Standards 

SB-149 Fiber Optic Workmanship Standards 

 

D. All fiber optic cables to be installed in a conduit or duct facility shall be placed in accordance with 

manufacturers’ installation procedures. 

 

E. The cable shall not be stepped on by workmen, or run over by vehicles or equipment. 

 

F. All cables to be pulled in conduit shall be pulled with a cable grip designed to provide a firm hold 

on the exterior covering of the cable. Cable ends shall be sealed after installation to prevent water 

entry into the cable. 

 

G. The maximum pulling tensions and minimum bending radius shall not be violated at any time 

during installation using proper blocks, sheaves, and tension limiting equipment. Prior to any 

installation of cable, the Contractor shall clean existing conduit per industry standards. 

 

H. The Contractor shall establish adequate voice communications between the cable feeding and 
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receiving locations prior to commencing any placing operation. The reel shall be made level and 

brought into proper alignment with the conduit section, such that the cable will pass from the top of 

the reel. 

 

I. A Corning approved cable feeder guide shall be used between the cable reel or the storage stack and the 

face of the conduit to protect the cable, and to guide the cable installation. The dimensions and setup of the 

feeder guide shall be such that the cable does not bend at any location to a radius less than the cable’s 

minimum allowable bending radius. The cable shall not be pulled over edges or corners, over or around 

obstructions, or through unnecessary curves or bends. The cable shall be looped in and out to cabinets and 

pull boxes to provide adequate slack and the least amount of stress on the fibers. The Contractor shall ensure 

that the cable is not damaged during storage or installation. 

 

J. Fiber optic cable ends shall be kept sealed at all times during installation, using an approved cable 

end cap. Tape shall not be permitted to seal the cable end. The cable end shall remain sealed until 

the Contractor terminates the fiber cables. Cables that are not immediately terminated shall have a 

minimum of six feet of slack. 

 

K. The manufacturers’ allowable pulling tension shall not be exceeded. 

 

L. The Contractor shall ensure that the maximum pulling tension is not exceeded on the fiber optic 

cable with the use of an approved tension monitoring system or slip clutch capstan. 

 

M. When using lubricants, the Contractor shall adhere to the cable manufacturer’s requirements for 

the proper amount, application tools and method, and removal of the lubricant from the exposed 

cable. 

 

O. Standard practice will dictate best locations to install spare lengths of fiber on a pair of snowshoes. 

Standard practice will dictate the best frequency based upon factors determined as most important for each 

segment of the run. 

 

P. All aerial is expected to be installed in the Public Safety space allocated on every pole in the City of 

Newton. It is expected that the contractor has an excellent working relationship with our utilities companies 

and that swift and simple discussions will negate the need for heavy negotiation in the event of challenging 

conditions. 
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ATTACHMENT B 

 

PAID DETAILS AND PERMITTING 

 

 

 

1.0 Cooperation of the Contractor 

Agents of various public and private service agencies such as NStar, Verizon, Comcast and RCN, municipal 

departments, and private site contractors may be entering on the work site to perform work.  

 

The Contractor shall perform the work in cooperation with the various agencies in a manner which causes 

the least interference with the operations of the aforementioned agencies and shall have no claim for delay 

which may be due, or result, from said work of these agents.   

 

 

2.0 Notice to Owners of Utilities 

Written notice shall be given by the Contractor to all public or private service corporations owning or having 

charge of publicly or privately owned utilities at least one week in advance of the commencement of 

operations that will affect the utilities. The Contractor shall, at the same time, file a copy of such notice with 

the City.  

 

The Contractor shall make his own investigation to ensure that no damage to existing structures, wires, 

streetlights, drainage lines, traffic signal conduits, lighting conduit, or other structures or equipment will 

occur as a result of its construction operations or work.  

 

If applicable the Contractor shall notify "Mass. DIG SAFE" and procure a DIG SAFE number of each 

location prior to disturbing the ground in any way. 

 

"DIG-SAFE" Call Center: Telephone 1-888-344-7233 

 

3.0 Protection of Utilities and Property 

The Contractor shall coordinate with the officers and agents of the various utilities, companies and municipal 

departments to ensure that the services of these structures are maintained.  

 

The fiber will be installed in the “municipal space” the reserved area on each pole below the primary and 

secondary cabling.  

 

The Contractor, in constructing or installing facilities alongside or near sewers, drains, water or gas pipes, 

electric or telephone conduits, poles, sidewalks, walls, vaults or other structures shall ensure these remain  

securely in place.  

 

The Contractor shall also be responsible for the repair or replacement, at no additional cost to the City, of 

any damage to such structures caused by construction operations or work. The Contractor is responsible to 

leave them in the same condition as they existed prior to commencement of the work. 

 

If during construction there is an existing utility and/ or structure found to be in conflict with the proposed 

work under this Contract, the Contractor shall protect and maintain the services to the utilities and structures.  
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If live service connections are to be interrupted by excavations of any kind, the Contractor shall not break the 

service until new services are provided. Abandoned services shall be closed off and secured in a professional 

and workman like manner. 

 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals for doing all the work 

involved in protecting or repairing property as specified in this Section, shall be considered included in the 

prices paid for the various Contract items of work and no additional compensation will be allowed therefore. 

 

4.0 Work Schedule 

Work shall be performed Monday through Friday during regular business hours from 7:00am to 5:00pm. 

Please refer to Part X, Time and Manner of Performance.  

 

5.0 Provisions for Travel and Prosecution of Work 

Before starting any work under this Contract, the Contractor shall prepare, and submit to the City for 

approval, a plan based on the Contract traffic management plans that indicates the traffic routing proposed by 

the Contractor during the various stages and time periods of the work and the temporary barricades, signs, 

drums and other traffic control devices to be employed during each stage and time period of the work to 

maintain traffic and access to abutting properties. 

 

Particular care shall be taken to establish and maintain methods and procedures that will not create 

unnecessary or unusual hazards to public safety. Traffic control devices required only during working hour 

operations shall be removed at the end of each working day. 

 

Signs having messages that are irrelevant to normal traffic conditions shall be removed or properly covered 

at the end of each work period. Signs shall be kept clean at all times and legends shall be distinctive and 

unmarred. 

 

6.0 Temporary Access to Buildings 

Portions of the work are in City and School buildings and access to all properties must be maintained at all 

times. The Contractor shall provide safe and ready means of ingress and egress to all buildings for purposes 

of installation of the fiber optic materials in the respective buildings. 

 

The Contractor shall coordinate all cable and equipment installations within buildings with City Project 

Manager. 

 

Access to the property needs to be approved and supervised by the City. CORI and SORI checks need to be 

conducted and a list of personnel for whom access is requested should be provided. 
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ATTACHMENT C 

 

SCHEDULE OF CITY OF NEWTON HOLIDAYS 
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ATTACHMENT D 

SITE LIST, TWO PHASED APPROACH, MDF AND DEMARCATION LOCATION 
 

Site List 

Count Oversight Site Name Site Address 

1 Municipal Building Department 52 Elliot Street 

2 Municipal Carr  233 Nevada Street 

3 Municipal City Hall - HUB 1000 Commonwealth Ave. 

4 Municipal Comm. Tower - Herrick Rd N. Centre Herrick Rd 

5 Municipal Comm. Tower - Manet Rd Manet Rd 

6 Municipal Comm. Tower - Ober Road Water Tower Ober Rd 

7 Municipal 
Comm. Tower - Prospect Hill - 
Waban Prospect Hill 

8 Municipal 
Comm. Tower - W. Newton Tnpke 
Ext 

Water Tower W. Newton Tnpk 
Ext 

9 Municipal 
Comm. Tower - Newton Wellelsey 
Hosp. inside NWH Beacon & Wash. 

10 Municipal Crafts Street Garage 110  Crafts Street 

11 Municipal Elliot Street Garage 74 Elliot Street 

12 Municipal Fire Headquarters 1164 Centre Street 

13 Municipal Fire Station #  1 241 Church Street 

14 Municipal Fire Station #  2 1750 Commonwealth Ave. 

15 Municipal Fire Station #  3 31 Willow Street 

16 Municipal Fire Station #  4 195 Crafts Street 

17 Municipal Fire Station #  7 144 Elliot Street 

18 Municipal Fire Station # 10 755 Dedham Street 

19 [Location omitted] 

20 Municipal Housing Rehab Fund 492 Waltham Street 

21 Municipal Jackson Homestead 527 Washington Street 

22 Municipal Library - Auburndale 375 Auburn Street 

23 Municipal Library - Main 330 Homer Street 

24 Municipal Recreation Offices - Newton Corner 126 Vernon Street 

25 Municipal Library - Nonantum 144 Bridge Street 

26 Municipal Library - Waban 1608 Beacon Street 

27 Municipal Police Annex 25 Chestnut Street 

28 Municipal Police Garage 1321 Washington St (Rear) 

29 Municipal Police Headquarters 1321 Washington Street 

30 Municipal Recreation Headquarters 124 Vernon Street 

31 Municipal Senior Center 345 Walnut Street 

32 Non Boston College Campion Hall 
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33 Non Brigham House Lincoln St (Highlands) 

34 Non Hamilton Grove Street (Aub.) 

35 Non Newton Wellesley Hospital 2014 Washington Street 

36 Non NewTV Cable Access Needham St. 

37 School Angier School 1697 Beacon Street 

38 School Bigelow Middle School 42 Vernon Street 

39 School Bowen School 280 Cypress Street 

40 School Brown Middle School 125 Meadowbrook 

41 School Burr School 171 Pine Street 

42 School Cabot School 229 Cabot Street 

43 School Countryside School 191 Dedham Street 

44 School Day Middle School 21 Minot Place 

45 School Education Center 100 Walnut Street 

46 School Franklin School 125 Derby Street 

47 School Horace Mann School 687 Watertown Street 

48 School Lincoln Eliot School 191 Pearl Street 

49 School Mason Rice School 149 Pleasant Street 

50 School Memorial Spaulding School 250 Brookline Street 

51 School Newton North High School 457 Walnut Street 

52 School Newton South High School 140 Brandeis Road 

53 School Oak Hill Middle School 130 Wheeler Road 

54 School Pierce School 170 Temple Street 

55 School Underwood School 101 Vernon Street 

56 School Ward School 10 Dolphin Road 

57 School Williams School 141 Grove Street 

58 School Zervas School 30 Beethoven Avenue 

59 Municipal Aquinas College Building Jackson Road 

60 Municipal Crystal Lake Boathouse Lake St 

61 Municipal Gath Pool Albemarle Rd 
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Two-Phased Approach 

Site Name Site Address Phase 

Building Department 52 Elliot Street 2 

Carr  233 Nevada Street 1 

City Hall - HUB 1000 Commonwealth Ave. 1 

Comm. Tower - Herrick Rd N. Centre Herrick Rd 2 

Comm. Tower - Manet Rd Manet Rd 2 

Comm. Tower - Ober Road Water Tower Ober Rd 2 

Comm. Tower - Prospect Hill - Waban Prospect Hill 2 

Comm. Tower - W. Newton Tnpke Ext 
Water Tower W. Newton Tnpk 
Ext 1 

Comm. Tower in Newton Wellelsey 
Hosp. inside NWH Beacon & Wash. 2 

Crafts Street Garage 110  Crafts Street 1 

Elliot Street Garage 74 Elliot Street 2 

Fire Headquarters 1164 Centre Street 1 

Fire Station #  1 241 Church Street 1 

Fire Station #  2 1750 Commonwealth Ave. 1 

Fire Station #  3 31 Willow Street 1 

Fire Station #  4 195 Crafts Street 1 

Fire Station #  7 144 Elliot Street 2 

Fire Station # 10 755 Dedham Street 2 

Housing Rehab Fund 492 Waltham Street 1 

Jackson Homestead 527 Washington Street 1 

Library - Auburndale 375 Auburn Street 1 

Library - Main 330 Homer Street 1 

Recreation Offices - Newton Corner 124 Vernon Street 1 

Library - Nonantum 144 Bridge Street 1 

Library - Waban 1608 Beacon Street 2 

Police Annex 25 Chestnut Street 1 

Police Garage 1321 Washington St (Rear) 1 

Police Headquarters 1321 Washington Street 1 

Recreation Headquarters 15 Vernon Street 1 

Senior Center 345 Walnut Street 1 

Boston College Campion Hall 2 

Brigham House Lincoln St (Highlands) 2 

Hamilton Grove Street (Aub.) 2 

Newton Wellesley Hospital 2014 Washington Street 1 

NewTV Cable Access Needham St. 2 

Angier School 1697 Beacon Street 2 

Bigelow Middle School 42 Vernon Street 1 

Bowen School 280 Cypress Street 2 

Brown Middle School 125 Meadowbrook 2 

Burr School 171 Pine Street 1 

Cabot School 229 Cabot Street 1 

Countryside School 191 Dedham Street 2 
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Day Middle School 21 Minot Place 1 

Education Center 100 Walnut Street 1 

Franklin School 125 Derby Street 1 

Horace Mann School 687 Watertown Street 1 

Lincoln Eliot School 191 Pearl Street 1 

Mason Rice School 149 Pleasant Street 2 

Memorial Spaulding School 250 Brookline Street 2 

Newton North High School 457 Walnut Street 1 

Newton South High School 140 Brandeis Road 2 

Oak Hill Middle School 130 Wheeler Road 2 

Pierce School 170 Temple Street 1 

Underwood School 101 Vernon Street 1 

Ward School 10 Dolphin Road 1 

Williams School 141 Grove Street 2 

Zervas School 30 Beethoven Avenue 2 

Aquinas College Building Jackson Road 1 

Crystal Lake Boathouse Lake St 2 

Gath Pool Albemarle Rd 1 

   
 

Phase 1 35 

 
Phase 2 25 
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MDF and Demarcation Information 

Count Site Name Location of Entry 

1 Building Department 

Telephone pole to conduit on side of bldg, wires 
enter thru floor, all terminations by Marcey 
Dewolfe 

2 Carr  

Conduit from pole leads to underground 
entrance midway along length of bldg, data goes 
into gymnasium wiring closet 

3 City Hall - HUB Underground from Comm and Homer 

4 Comm. Tower - Herrick Rd N. Centre Aerial from adjacent pole 

5 Comm. Tower - Manet Rd Aerial from adjacent pole 

6 Comm. Tower - Ober Road Aerial from adjacent pole 

7 Comm. Tower - Prospect Hill - Waban Aerial from adjacent pole 

8 Comm. Tower - W. Newton Tnpke Ext Aerial from adjacent pole 

9 
Comm. Tower in Newton Wellelsey 
Hosp. Underground from street? 

10 Crafts Street Garage 
Aerial from pole into compressor room behind 
traffic bldg area 

11 Elliot Street Garage 
Pole to underground conduit, basement entry, 
runs to second floor server room 

12 Fire Headquarters Underground from Centre St 

13 Fire Station #  1 Aerial from street 

14 Fire Station #  2 Underground from corner  

15 Fire Station #  3 Attached to Fire HQ 

16 Fire Station #  4 Aerial from street 

17 Fire Station #  7 Aerial from street 

18 Fire Station # 10 Aerial from street 

19 Health Department Will be in city hall fall 2012 

20 Housing Rehab Fund 
Comm closet at main entrance on left,. Wires 
enter on second floor, no comm. Room 

21 Jackson Homestead 
Wires enter at the rear corner of the building 
into the basement 

22 Library - Auburndale Conduit & Riser at Lexington and Auburndale 

23 Library - Main Conduit from City Hall 

24 Recreation Offices - Newton Corner 

Aerial to second floor enters building at 
basement, comes into common area which is a 
first floor conference room overlooking Vernon 
St 

25 Library - Nonantum Not Currently Being Used 

26 Library - Waban Not Currently Being Used 

27 Police Annex Underground from HQ 

28 Police Garage Underground from HQ 

29 Police Headquarters Underground from Wash @ Waltham St 
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30 Recreation Headquarters 
Aerial, communications area on first floor in 
conference room 

31 Senior Center 
Wires enter at 2nd floor into the Director's Asst's 
office 

32 Boston College   

33 Brigham House   

34 Hamilton   

35 Newton Wellesley Hospital 
Most of Washington St is conduit. Entrance to 
NW is underground. 

36 NewTV Cable Access   

37 Angier School 
Dmark is in the boiler room which is terminated 
in the MDF near the nurse’s room. 

38 Bigelow Middle School 

Dmark in the basement by the loading dock is 
connected directly to our MDF closet on the first 
floor 

39 Bowen School 
Dmark is in the basement which is run to our 
MDF closet off of the Library 

40 Brown Middle School 
Dmark is in the basement which runs through 
the crawl space and terminates in MDF. 

41 Burr School 
Dmark in the boiler room and is run directly to 
the main office where our MDF is 

42 Cabot School 
Dmark is in the custodian's office which is routed 
to the MDF in the main office. 

43 Countryside School 

Dmark is in the boiler room which then runs 
through a crawl space and terminates in MDF 
closet off the Main Office. 

44 Day Middle School MDF closet located in the library 

45 Education Center 

Underground conduit from Crafts St. to 
Computer Room.  Also aerial access in front of 
building from poles on Walnut St. to Computer 
Room. 

46 Franklin School 
Dmark is in the basement and comes up thru the 
boiler room into the MFD closet on 1st floor 

47 Horace Mann School 

Dmark is in the basement by the café manager 
and terminates in the MDF closet off the 
Teacher's room 

48 Lincoln Eliot School 
Dmark is in the boiler room and runs up to the 
Principal's office in the Main Office. 

49 Mason Rice School 
MDF closet is located in the hall on the first floor 
about 100' from the front door. 

50 Memorial Spaulding School 

Dmark is in a crawl space next to the custodian's 
office and runs to our MDF closet located in the 
basement. 
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51 Newton North High School 
MDF room conduits accessible from manhole on 
Walnut St. 

52 Newton South High School 

Dmark is in a closet off of the boiler room by the 
loading dock. From there we have 4'' pipes that 
directly feed MDF. 

53 Oak Hill Middle School 
Dmark is in a closet off the boiler room and 4'' 
conduit feeds the MDF. 

54 Pierce School 
Dmark is in the boiler room and runs up to our 
MDF located off of the teacher's room. 

55 Underwood School 
Terminates in the MDF which is in the Main 
Office. 

56 Ward School Dmark in the MDF on the first floor.  

57 Williams School 

Dmark in the basement of the new wing right off 
the elevator and is terminated in the MDF on the 
1st floor of the new wing. 

58 Zervas School 

Dmark in the crawl space under the school and is 
run directly into the MDF closet in the Main 
Office. 

59 Aquinas College Building   

60 Crystal Lake Boathouse none, currently 

61 Gath Pool none, currently 
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ATTACHMENT E 

 

CUT SHEETS OF SELECT REQUIRED MATERIALS 
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ATTACHMENT F 

 

CITY OF NEWTON 

REQUEST FOR PROPOSALS 

 

PROVIDE ONE (1) ENCLOSED CITY WIDE FIBER OPTIC 

INSTALLATION SERVICES 

PRICE PROPOSAL SHEET FOR RFP #14-32 

 

 

 

BIDDERS NOTE: THIS FORM AND REQUIRED ATTACHMENTS, COMPRISING THE PRICE 

PROPOSAL, MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE CLEARLY 

MARKED “PRICE PROPOSAL” 

 

 

TO THE AWARDING AUTHORITY: 

 

 

A.  The undersigned proposes to furnish the services specified, for the contract price(s) specified below, 

subject to additions and deductions according to the terms of the specifications. 

 

 

B.  This proposal includes addenda number(s) ___, ___, ___, ___, 

 

 

C.  The proposed prices are  Phase I $        

(Amount in Writing ________________________________) 

Phase I I $      ______ 

(Amount in Writing ________________________________) 

 

Phases I $ _________________& II $_____________________ & 

           TOTAL of Phases I & II $_______________________________ 

(Amount in Writing ________________________________) 

 

 

 

COMPANY:        

 

 
 

 

D.   Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited 
 payment.  Payments may be issued earlier than the general goal of within 30 days of receipt of the 

invoice only when in exchange for discounted prices.  Discounts will not be considered in 
determining the lowest responsible bidder. 

 
 Prompt Payment Discount ___________%____________Days 
 Prompt Payment Discount___________%____________ Days 
 Prompt Payment Discount ___________%____________Days 
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The undersigned has completed and submits herewith the following documents: 

 

 One (1) original and six (6) copies of the Technical Proposal and one digital copy (on disk)  

 

 One Original Price Proposal (separate sealed envelope marked “RFP  #14-32  - PRICE 

PROPOSAL”) 

 

 Bidder’s Qualifications and References Form, 2 pages 

 

 Certificate of Non-Collusion, 1 page 

 

 Certification of Tax Compliance, 1 page 

 

 Debarment Letter, 1 page 

 

 IRS Form W-9, 1 page 

 

 

E.   The undersigned certifies that this offer fully complies with all of the requirements of the Requests 

for Proposals. 

 

F.   The undersigned further certifies under the penalties of perjury that this proposal is in all respects 

bona fide, fair and made without collusion or fraud with any other person. As used in this subsection 

the word "person" shall mean any natural person, joint venture, partnership, corporation or other 

business or legal entity. The undersigned further certifies under penalty of perjury that the said 

undersigned is not presently debarred from doing public construction work in the Commonwealth 

under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable 

debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated 

thereunder. 

 

 

Date               

(Name of Bidder) 

 

BY:       

(Signature) 

 

              

(Printed Name and Title of Signatory) 

 

              

(Business Address) 

 

              

(City, State Zip) 

 

              

(Telephone/Fax) 
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(Email address) 

 

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; 

if a partnership, give full names and residential addresses of all partners; and if an individual, give residential 

address if different from business address. 
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CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 
All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the City for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and  

requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals 

comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER:         

 

SIGNATURE:              

 

PRINTED NAME: _______________________________________  TITLE:       
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CERTIFICATE OF NON-COLLUSION 

 

 

 
Pursuant to the requirements of M.G.L. c.30B, §10, the  undersigned certifies under penalties of perjury that this bid or proposal 

has been made and submitted in good faith and submitted in good faith and without collusion or fraud with any other person.  As 

used in this certification, the word “person” shall mean any natural person, business, partnership, corporation, union, committee 

club, or other organization, entity, or group or individuals. 

 

 

       ___________________________________ 

                                                                                 (Signature of individual) 

 

             

       Name of Business 
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Purchasing Department 
Nicholas Read Chief Procurement Officer 

1000 Commonwealth Avenue 

Newton Centre, MA  02459-1449 

purchasing@newtonma.gov 

 

 

 

 

 

 
Date 

 

 

Vendor 

 

 

 

Re: Debarment Letter for Invitation For Bid #_14-32____ 

 

 

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification 

indicating that you are in compliance with the below Federal Executive Order.  Certification can be done by 

completing and signing this form.   

 
Debarment: 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving 

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are 

not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal 

department or agency from doing business with the Federal Government. 

  
 I hereby certify under pains and penalties of perjury that neither I nor any  principal(s) of the Company identified below is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 

transaction by any federal department or agency.  

  

__________________________________________ (Name) 

    _______________________________________ (Company) 

________________________________________ (Address) 

 _______________________________________ (Address) 

                                                                                   PHONE ________________  FAX ________________ 

EMAIL _________________________________________ 

 

____________________________________Signature  

 

________________________Date 

 

. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 

 

 

 

 

 

                Mayor 

Setti D. Warren 

   

City of Newton 

Telephone 

(617) 796-1220 

Fax: 

(617) 796-1227 

TDD/TTY 

(617) 796-1089 
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X 

 

  

 

Name 

 


